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ADDENDUM NUMBER ONE     
 

Date: May 22nd, 2025 

Re: Maysville Fire Station 
INTREPID Architecture Project #: 24008 

 
The following items supersede the bid documents dated April 30th, 2025, and shall become a part of 
those bid documents with full force and effect, as though set forth therein.  Bidders shall 
acknowledge receipt of this Addendum No. 1 in the appropriate place on the “Bid/Acceptance 
Form”. 
 
Addendum #1 includes the following: 
 
Specifications (updates in bold and red): 

1. Notice to Bidders 
a. Revision of Bid Open Date 
b. Bid Location Clarified 

2. A701 – 2018 Instruction to Bidders 
a. Revision of Bid Open Date 
b. Bid Location Clarified 

3.  A101 – 2017 Standard Form of Agreement Between Owner and Contractor  
a. Retainage adjusted to 5% per GS § 143-134.1. 

 
Attachments:  

1. Pre-Bid Meeting Minutes and Sign in Sheet 
 
By submitting a bid, contractors are acknowledging they understand the contract documents, 
existing project conditions, the user-driven schedule and sequencing constraints, and have visited 
the site.” 

05/22/2025 
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NOTICE TO BIDDERS 
 
Sealed proposals for a Single-Prime Contract will be received by the Town of Maysville, in the Board Room at 
the Maysville Town Office Building located at 404 Main Street; Maysville, NC 28555, up to 2:00 PM on 
Tuesday, June 10th, 2025, Tuesday, June 3rd, 2025, and immediately thereafter publicly opened and read for 
the furnishing of labor, materials and equipment entering into The Town of Maysville New Fire Station 
Building.  All proposals shall be lump sum. 
 

PRE-BID MEETING 
 
A pre-bid conference will be held at 2:00 PM on Wednesday, May 21st, 2025, at the project site. Bidder’s 
attendance is strongly advised for this conference.  By submitting a bid, parties are acknowledging that 
they have visited the project site and are familiar with the existing conditions. 
 
Complete plans and specifications for this project can be obtained either in PDF format upon request and/or 
from the office of INTREPID Architecture, 114 E. Third Street, Greenville, North Carolina 27858, (252) 270-
5330, during normal office hours after Monday, May 12th, 2025 and at Duncan Parnell in Greenville, NC (252)-
321-3800. Please call in advance of arrival to pick up drawings.  Plans and specifications will also be open for 
inspection in the Plan Rooms of the Dodge Construction Network and I-Square Foot Digital Plan 
Room/Carolina AGC/ConstructConnect. 
 
Plan deposit: Two Hundred Fifty Dollars ($250.00).  The full plan deposit will be returned to contractors 
submitting bids provided all documents are returned in good condition within ten (10) days after the bid date.  
The full plan deposit will be returned to contractors not submitting bids provided all documents are returned in 
good condition at least seven (7) days prior to the bid date.  PDF Construction Documents will be available at 
no cost to bidding General Contractors for convenience only.  Should any discrepancies exist between PDF 
and hard copies of distributed sets, the hard copies shall retain contractual precedence. 
 
All contractors are hereby notified that they must have proper license under the State Laws governing their 
respective trades. 
 

 NOTE: 
  
General Contractors are notified that Chapter 87, Article 1, General Statutes of North Carolina, will be 
observed in receiving and awarding general contracts.  General Contractors submitting bids on this project 
must have license classification for Buildings (set forth the license classification required under G.S. 87-1). 
 
As provided by Statute, cash, Bid Bond, cashier’s check or certified check in the amount of 5% of the bid must 
be attached to each bid/contract.  Payee shall be the “Town of Maysville”.  Said deposit shall guarantee that 
the Contract will be entered into by the successful bidder if the award is made. 
 
Such deposit of cash, cashier’s check, or certified check may be held by the Town of Maysville until the 
successful bidder has executed and delivered the Contract documents, including Performance and Payment 
Bonds, to the Town of Maysville.  Bid deposits submitted in the form of cash, cashier’s check or certified check 
will be deposited in the Towns’s account as required by North Carolina Local Government Budget and Fiscal 
Control Act (N.C. General Statute Chapter 159, Article 3).  The bids will be evaluated and the Contract will be 
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awarded in accordance with statutory public contract requirements as supplemented or altered by the 
Minority/Women Business Enterprise Utilization Ordinance of the Jones County or the Town of Maysville. 
 
Performance Bond and Labor & Material Payment Bond will be required for 100% of the contract price and 
shall be included in the bids received. 
 
Payment will be made on the basis of 95% of monthly estimates and final payment made upon completion and 
acceptance of work. 
 
No bid may be withdrawn after the scheduled closing time for receipt of bids until the notice of contract award 
is given. The contract shall be awarded within 45 days of the bid opening. 
 
Bids will be opened publicly and read in the presence of those interested.  The Owner reserves the right to 
reject any or all bids, or to accept the lowest legal bid deemed in the best interest of the Owner, and to waive 
informalities. 
 
Contracts may be awarded on the basis of separate proposal, combined proposals, and/or alternates, 
whichever is to the best advantage of the Owner.  The award of each contract will be made to the lowest 
responsible bidder as soon as practicable. 
 
By the selection of equipment or materials, a contract may be awarded to a responsible bidder other than the 
lowest in the interest of standardization or ultimate economy if such is clearly evident. 
 
Minority participation goals are 10%, bids may be rejected if goals are not met. Refer to the MWBE Utilization 
Plan included in this specification section for additional information. 
 
 
 
Signed: 
 
 
                         
                
Albrecht N. McLawhorn, AIA      Schumata Brown 
Architect        Town Manager 
INTREPID Architecture, PA      Town of Maysville 
114 E. Third Street       404 Main Street 
Greenville, NC  27858      Maysville, NC 28555 
 
 
 
 
 
 
 
 

END OF NOTICE TO BIDDERS 
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ADDITIONS AND DELETIONS:  
The author of this document may 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes 
revisions to the standard form text is 
available from the author and should 
be reviewed. A vertical line in the left 
margin of this document indicates 
where the author has added to or 
deleted from the original AIA text. 

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 

The parties should complete 
A101®–2017, Exhibit A, Insurance 
and Bonds, contemporaneously with 
this Agreement. AIA Document 
A201®–2017, General Conditions of 
the Contract for Construction, is 
adopted in this document by 
reference. Do not use with other 
general conditions unless this 
document is modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is prohibited 
and constitutes a violation of 
copyright laws as set forth in the 
footer of this document. 

 

AGREEMENT made as of the  day of  in the year (In words, indicate day, month and 
year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
Town of Maysville 
404 Main 
Maysville, NC 28555 
910.743.4441 
            
 
and the Contractor: 
(Name, legal status, address and other information) 
 
            
            
            
            
 
for the following Project: 
(Name, location and detailed description) 
 
24008 - Town of Maysville 
New Fire Station  
 Per Jones County GIS the New Fire Station will be located on Parcel 9531.           
 
The Architect: 
(Name, legal status, address and other information) 
 
INTREPID Architecture, P.A. 
114 East 3rd Street 
Greenville, 27858 
252-270-5330 
            
 
The Owner and Contractor agree as follows. 
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TABLE OF ARTICLES 
 
1      THE CONTRACT DOCUMENTS 
 
2      THE WORK OF THIS CONTRACT 
 
3      DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
4      CONTRACT SUM 
 
5      PAYMENTS 
 
6      DISPUTE RESOLUTION 
 
7      TERMINATION OR SUSPENSION 
 
8      MISCELLANEOUS PROVISIONS 
 
9      ENUMERATION OF CONTRACT DOCUMENTS 
 
EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in 
this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as 
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and 
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 

[   ]      The date of this Agreement. 
 

[ X ]      A date set forth in a notice to proceed issued by the Designer. 
 

[   ]      Established as follows: 
(Insert a date or a means to determine the date of commencement of the Work.) 

 
            

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 
§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve 
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Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 
 

[ X ]      Not later than Three Hundred Twenty-Eight ( 328 ) calendar days from the date of commencement of the 
Work. 

 
[   ]      By the following date:             

 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
  

 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if 
any, shall be assessed as set forth in Section 4.5. 
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be             
($             
), subject to additions and deductions as provided in the Contract Documents. 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
Full Build-Out of 2nd Floor 
 

 

Epoxy Floor Finish System in Truck Bay 115, Kitchen 
103, 1st Floor of Stairwell 117, and 1st Floor Corridors 

 

 
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 
 

Item Price Conditions for 
Acceptance 

   
 
§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 
 

Item Price 
  

 
§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
Unsuitable Soils removal and replacement 
with select fill for trench excavation. 

  

Unsuitable Soils removal and replacement 
with select fill for general excavation. 
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Geotextile Fabric 

  

 
§ 4.5 Liquidated damages, if any: 
(Insert terms and conditions for liquidated damages, if any.) 
 
The Contractor shall commence work to be performed under this agreement on a date to be specified in a written order 
from the Architect and shall fully complete all work hereunder within Owner’s time constraints for completion of 
construction as stipulated and awarded from said date. For each day in excess of the time frame stipulated, the 
Contractor(s) shall pay to the Owner the sum of at least FIVE HUNDRED DOLLARS ($500), per day as liquidated 
damages reasonably estimated in advance to cover the losses to be incurred by the Owner by reason of failure of said 
Contractor(s) to complete the work within the time specified, such time being in the essence of this contract and 
material consideration thereof. The Architect shall be the judge as to division of responsibility between the 
Contractor(s), and shall apportion the amount of liquidated damaged to be paid by each of them, according to delay 
caused by any or all of them. 
 
§ 4.6 Other: 
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 
 
            
 
ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment 
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as 
provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows: 
 
            
 
§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Twenty-Second day of a 
month, the Owner shall make payment of the amount certified to the Contractor not later than the  last           day of 
the         following    month. If an Application for Payment is received by the Architect after the application date fixed 
above, payment of the amount certified shall be made by the Owner not later than Eight ( 8 ) days after the Architect 
receives the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the 
Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment. 
 
§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1      That portion of the Contract Sum properly allocable to completed Work; 

.2      That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 
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stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3      That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1      The aggregate of any amounts previously paid by the Owner; 

.2      The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3      Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless 
the Work has been performed by others the Contractor intends to pay; 

.4      For Work performed or defects discovered since the last payment application, any amount for which the 
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in 
Article 9 of AIA Document A201–2017; and 

.5      Retainage withheld pursuant to Section 5.1.7. 
 
§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 
 
Five Percent (5%) Ten percent (10%) Retainage  
 
§ 5.1.7.1.1 The following items are not subject to retainage: 
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 
 
N/A  
 
§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.) 
 
N/A  
 
§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to 
this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as 
follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 
 
No other requirements  
 
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the 
Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1      the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct Work 
as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, which 
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extend beyond final payment; and 
.2      a final Certificate for Payment has been issued by the Architect. 

 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 
Architect’s final Certificate for Payment, or as follows: 
 
No other requirements  
 
§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or 
in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. 
(Insert rate of interest agreed upon, if any.) 
 
            %             
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if 
other than the Architect.) 
 
            
            
            
            
 
§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 
method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 
 

[   ]      Arbitration pursuant to Section 15.4 of AIA Document A201–2017 
 

[ X ]      Litigation in a court of competent jurisdiction 
 

[   ]      Other (Specify) 
 

            
 
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of 
competent jurisdiction. 
 
ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 
 
§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for 
the Owner’s convenience.) 
 
N/A  
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§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 The Owner’s representative: 
(Name, address, email address, and other information) 
 
Schumata Brown, Town Manager  
Town of Maysville 
404 Main St., Maysville, NC 28555  
910.743.4441  
townmanager@townofmaysville.org  
            
            
 
§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 
 
            
            
            
            
            
            
 
§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the other 
party. 
 
§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 
 
§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in the 
Contract Documents. 
 
§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance with 
a building information modeling exhibit, if completed, or as otherwise set forth below: 
(If other than in accordance with a building information modeling exhibit, insert requirements for delivering notice in 
electronic format such as name, title, and email address of the recipient and whether and how the system will be 
required to generate a read receipt for the transmission.) 
 
N/A  
 
§ 8.7 Other provisions: 
 
N/A  
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 
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.1      AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2      AIA Document A101™–2017, Exhibit A, Insurance and Bonds 

.3      AIA Document A201™–2017, General Conditions of the Contract for Construction 

.4      Building information modeling exhibit, dated as indicated below: 
(Insert the date of the building information modeling exhibit incorporated into this Agreement.) 

This Agreement entered into as of the day and year first written above. 
 
 

 
 

 
OWNER (Signature) 
 
(Printed name and title) 

 

 
CONTRACTOR (Signature) 
 
(Printed name and title) 
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