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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements governing allowances.

B. Types of allowances include the following:

1. Quantity allowances.

C. Related Requirements:

1. Section 012200 "Unit Prices" for procedures for using unit prices, including adjustment 

of quantity allowances when applicable.

2. Section 012600 "Contract Modification Procedures" for procedures for submitting and 

handling Change Orders.

1.3 DEFINITIONS

A. Allowance: A quantity of work or dollar amount included in the Contract, established in lieu of 

additional requirements, used to defer selection of actual materials and equipment to a later date 

when direction will be provided to Contractor. If necessary, additional requirements will be 

issued by Change Order.

1.4 QUANTITY ALLOWANCES

A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner 

or selected by Architect under allowance and shall include freight, and delivery to Project site.

B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, 

installation, overhead and profit, and similar costs related to products and materials ordered by 

Owner or selected by Architect under allowance shall be included as part of the Contract Sum 

and not part of the allowance.

C. Unused Materials: Return unused materials purchased under an allowance to manufacturer or 

supplier for credit to Owner, after installation has been completed and accepted.
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1. If requested by Architect, retain and prepare unused material for storage by Owner. 

Deliver unused material to Owner's storage space as directed.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or defects. Return 

damaged or defective products to manufacturer for replacement.

3.2 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and 

installations to ensure that each allowance item is completely integrated and interfaced with 

related work.

3.3 SCHEDULE OF ALLOWANCES

A. Allowance No. 1: Quantity Allowance Work Interruption: The Contractor will be required to 

suspend construction activities during committal shelter services at the cemetery. Committal 

services vary, but may be held once or twice daily.  Typical services last an average period of 

1.25 hours (75 minutes). To compensate for the work interruption, include a base bid quantity 

allowance as indicated below of Work Interruption. Include the daily cost of labor, equipment, 

overhead and profit. Contractor shall maintain records of the duration of each Work Interruption 

and submit to the Architect review and approval.  Compensation will be made on a per day 

basis per the unit price.      

1. Base bid quantity allowance: 10 days (80 hours) of Work Interruption. 

2. Coordinate quantity allowance adjustment with unit-price requirements in 

Section 012200 "Unit Prices."

END OF SECTION
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