ITB # 26-408 Hampstead Library Construction Services
Addendum 1

November 24, 2025

To:

All Plan Holders

From: Scoftt Spike

General ltems

1.
2.
3.

4.

Bid date and time remain unchanged.

Pre-Bid Meeting Minutes are attached along with the attendance sheet.
Questions received from bidders that are not addressed in this addendum will be
addressed in future addenda.

The project budget will not be shared during bidding.

Specification ltems

1.

None at this time.

Drawing ltems

1.

Sheet C3.1 Grading & Storm Utility Plan: Add the following to Drainage Key notes:

a. Key Note G: Proposed water, sewer and electrical are shown for

reference only. Please refer to utilities and electrical drawings.

Sheet A4.0 Enlarged Restroom Plans, Detail 4: To avoid conflict with a column
footing, the water closet and lavatory in Toilet 115 are to switch locations.
Sheet P1.0 Plumbing Plan: Inverts of lines exiting the building are to be revised as
follows:

a. 2-1/2" CW = Minimum invert of 30" BFF

b. 4" W = Minimum invert of 74" BFF

c. 4" RDL = Minimum invert of 36" BFF

d. 6" RDL = Minimum invert of 36" BFF
Sheet P4.0 Enlarged Waste and Vent Plans, Detail 4: To avoid conflict with a
column footing, the water closet and lavatory in Toilet 115 are to switch
locations.
Sheet P4.1 Enlarged Domestic Water Plans, Detail 4: To avoid conflict with a
column footing, the water closet and lavatory in Toilet 115 are to switch
locations.

Clarifications

1.

The domestic water line and fire line routes shown on sheet U5.1 Site Ufility are
diagrammatic. The plumber is to set the domestic water and fire piping locations
in the riser room and stub out of the building, and the site contractor is to tie into
those locations.

The waste line route for Exterior Sink SK-4 is to be coordinated in the field to avoid
conflict with the fabricated engineered canopy footings.

Photos of the existing electrical panel at the Pender County Hompstead Annex
are included in this Addendum - See Photos 1, 2, & 3 below.
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Pender County Library, Hompstead Branch
Addendum 1

4. The construction enfrance indicated in the construction documents has an
existing median, which is to remain. If there is any damage fo this median or any
other existing infrastructure shown to remain, the contractor will be responsible
for necessary repairs per General Note 11 on sheet C1.0 Site Demolition and
Existing Condition Plan.

Approved Substitutions
The following manufacturers have been reviewed and accepted:
1. Section 04 7200 — Cast Stone Masonry: Marcstone (www.marcstone.com)
2. Section 07 5400 — Thermoplastic Membrane Roofing: Mule-Hide Products Co.,
Inc. (www.mulehide.com)
3. Section 08 4229 — Automatic Entrances: Record USA (www.recorddoors.com)

Photos

Photo 1
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ITB # 26-408 Hampstead Library Construction Services
Pre-Bid Meeting Minutes

Meeting Date: November 20, 2025

Meeting Time: 2:00 p.m.

Meeting Location: Pender County Hampstead Annex
15060 US-17, Hompstead, NC 28443

|. County and Design Team Representatives:
Owner: Pender County
Owner’s Representative:
Nick West, Project Manager
Allen Phillips-Bell, Library Director
Trisha Newton, Finance Procurement
Architect:
Jenny Williams, Architect
Scott Spike, Vice President

ll. An attendance sheet was circulated during the meeting; please see attached
copy. Attendance at pre-bid meeting is encouraged but not mandatory.

lll. Project Description:
A. The project consists of the construction of a new 20,000 square foot library
and associated site improvements.

V. Bid Documents:
A. Bid documents can be obtained by contacting Scott Spike with Sawyer
Sherwood & Associate at scott@s2a3.com.

V. Key Dates:
A. Deadline for Substitution Requests: December 8, 2025 @ 5:00 p.m.
B. Deadline for Questions from Bidders: December 11, 2025 @ 5:00 p.m.
C. Deadline to Issue Addenda: December 15, 2025 @ 5:00 p.m.
D. Project Bid Date: December 18, 2025 @ 3:00 p.m.

a. Boardroom @ Pender County Govt. Center
805 S. Walker Street, Burgaw 28425

VI. Pender County encourages all businesses, including W/WBE, HUB, minority, and
women-owned businesses to respond to all Invitations to Bid.
A. Pender County has a goal of 10% minority participation, but this is not a
requirement.

VII. Bid Structure
A. Single prime contract
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VIIl.  Bid Packages should Include items listed in Instruction to Bidders. The following are
a few key items:

A. 5% Bid Security in a separate envelope from the Sealed Bid

B. Sealed Bid
a. Single Prime Contract, Bidders must be properly licensed under

NCGS, Chapter 87.

a. 100% Performance Bond
b. 100% Payment Bond

C. Ownerreserves the right to reject any or all bids and to waive informalities.

IX. Construction Contract Schedule
A. Substantial Completion — 390 calendar days from Notice to Proceed
B. Final Completion — 420 calendar days from Notice to Proceed

X. Weather Delays:
A. Defined in the General Conditions, paragraph 15.1.5.2.

Xl. Liquidated Damages:
A. $1,000 for each calendar day

Xll. Geotechnical Report
A. A copy is included in the Project Manual

Xlll. Permits
A. GC to obtain building permit
B. The following permits/agreements have been approved:
a. NC Department of Transportation (NCDOT) Encroachment
Permits for:
i. Water
i. Sewer
b. NC Department of Environmental Quality (NCDEQ)
i. Stormwater Renewal
i. Stormwater Modification
ii. Water
iv. Sewer
v. Well Line revision
vi. Erosion Control
c. Pluris Sewer
d. TRC

XIV. Allowances - Section 01 1200:
A. Owner Contingency Allowance
B. Emergency Radio Communication Enhancement System Contingency
Allowance

XV. Unit Prices:
A. See Bid Form and Section 01 2200.



XVI. Phasing:
A. Utility water well
a. Connection of revised power and water
b. Maintenance access
B. Parking and building access
a. The Pender County Hampstead Annex, adjacent to the library
construction site, will remain operational throughout construction.
b. The Annexis a voting location, and increased public traffic on site
should be anticipated during early voting and on election day.
C. Traffic signal work: Revisions to the traffic signal at the South entrance to
the site are required to be completed prior to completion of the library.
This work is being performed under a separate construction contract.

XVII. Bidders are to become familiar with existing conditions. The site is open to the
public, bidders do not need to coordinate with the County prior to making a site

visit.

XVIIl. Prospective Bidder Questions

A. Is there a budget in mind for the project?

a. Architect will discuss this question with the Owner to determine if
the budget is to be shared during bidding; a response will be
provided in Addendum 1.

B. If the traffic signal work is delayed, will it also delay the notice to proceed
for this project?

a. No, the traffic signal work is not anticipated to affect the Notice
to Proceed date for the library project. The traffic signal work will
just need to be completed prior to completion of the library in
order for TRC to sign off on completion of the library project.

C. Can the electrical panel in the Pender County Hampstead Annex be seen
during bidding?

a. Photos of the existing electrical panel will be included in
Addendum 1.

D. There is an existing median in the site’s northern entrance, which will be
the construction entrance. Construction traffic may damage the median
during construction. Is there a plan to remove and replace the median?

a. Architect will evaluate the existing conditions and construction
documents; a response will be provided in Addendum 1.

End of Pre-Bid Meeting Minutes

Scoftt Spike, LEED-AP BD+C

Vice President



ITB # 26-408 Hampstead Library Construction Services

Pre-Bid Attendance List
Location: Auditorium at the Pender County Hampstead Annex, 15060 US-17, Hampstead, NC 28443
Meeting Date: November 20, 2025
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ITB # 26-408 Hampstead Library Construction Services
Pre-Bid Attendance List

Location: Auditorium at the Pender County Hampstead Annex, 15060 US-17, Hompstead, NC 28443
Meeting Date: November 20, 2025
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ITB # 26-408 Hampstead Library Construction Services

Pre-Bid Altendance List
Location: Auditorium at the Pender County Haompstead Annex, 15060 US-17, Hompstead, NC 28443
Meeting Date: November 20, 2025
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End of Addendum 1
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