New Judicial Center for
Franklin County, NC

ADDENDUM NUMBER: ONE

PROJECT: New Judicial Center & Annex Renovations for
Franklin County
West Nash St.
Louisburg, North Carolina 27549

PROJECT NO: 21054
DATE: September 12, 2025
OWNER: Franklin County

113 Market Street
Louisburg, North Carolina 27549

ARCHITECT: Oakley Collier Architects, P.A.
109 Candlewood Road
Rocky Mount, North Carolina 27804
(252) 937-2500

PREVIOUSLY ISSUED: None

TO ALL CONTRACTORS:

This Addendum is hereby made a part of the Contract Documents to the same extent as if originally
included therein. This Addendum must be acknowledged on the Form of Proposal and shall be placed with
the Contract Documents.

Drawings and Project Manual dated September 2025 for this project are hereby modified, corrected, or
supplemented as follows:

Substitution Requests
Subject to requirements of plans and specifications, the following manufacturers are approved to bid:

Section Section Title Manufacturer / Product
General

Item 1 Pre-Bid Meeting Minutes

Add The attached September 10™" Pre-Bid Meeting Minutes is added in their entirety.
Item 2 Scheduled Site Visit of Existing Structure

Add The existing Annex building will be available for a site visit on September 19,

between 3pm and 5pm. Interested parties must schedule an appointment with
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New Judicial Center for
Franklin County, NC

the Owner through the Architect. Please contact Joseph Klimek,
jiklimek@oakleycollier.com to schedule an appointment.

Item 3 Fire Protection, Plumbing, Mechanical, Electrical, and Fire Alarm Clarifications
Add The attached document regarding FP,P,M,E,FA clarifications about the project
scope is added in its entirety.

Specifications

Item 4 Section 01 23 00 ALTERNATES: Subsection 1.03 Schedule of Alternates,
Subparagraph A.1:
Modify Modify the paragraph to read the following (changes emboldened): “The

contractor shall stipulate the sum to be added to the Base Bid for the purchase,
deliver, and installation of two-ply cold applied SBS...”

Item 5 Section 06 10 00 Rough Carpentry:

Delete Delete the redundant section in its entirety. The redundant section can be
located with the incorrect project name in the upper right hadn corner of the
section sheet.

Item 6 Section 06 16 00 Sheathing - Part 2 Products:
Delete Delete the following sub-sections in their entirety:
- Subsection 2.1 — Wood Panel Products, General
Subsection 2.2 — Preservative-Treated Plywood
Subsection 2.3 — Fire-Retardant-Treated Plywood
Subsection 2.4 — Wall Sheathing
o See replaced section 06 10 01 Rough Carpentry, in this Addendum,

for updated Wall Sheathing specification.

Subsection 2.6 — Subflooring and Underlayment

Item 7 Section 08 11 13 Hollow Metal doors and Frame — Part 1 General:

Modify Modify Subsection 1.02.U to read “2013” in lieu of “2025”.

Item 8 Section 08 14 16 Flush Wood Doors — Part 1 General:

Modify Modify Subsection 1.02.C to read “2013” in lieu of “2025”.

Item 9 DELETE the following Specification Sections in their entirety and ADD the
modified versions attached in their entirety.

Delete/Add Table of Contents

Form of Single Prime General Contractor Proposal
Index of Drawings

01 21 00 - Allowances

01 22 00 - Unit Prices

06 10 01 - Rough Carpentry

07 54 00 - Thermoplastic Membrane Roofing
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Item 10
ADD

Item 11
Delete

DRAWINGS

New Judicial Center for
Franklin County, NC

08 31 00 - Access Doors and Panels
08 80 00 - Glazing

ADD the following Specification Sections in their entirety.
Geotechnical Addendum No. 3 — 06/26/2024

02 41 00 - Minor Demolition

07 01 50.19 - Preparation for Re-Roofing

12 48 13 - Entrance Floor Mats and Frames

28 18 00 — Security Access Detection Equipment

28 31 00 — Addressable Fire Alarm System

31 20 00 - Earth Moving

31 23 33 - Trenching & Backfilling for Utilities

31 25 00 - Erosion and Sedimentation Control

3212 12 - Pavement and Appurtenances

32 92 00 - Lawns and Grasses

33 14 13 — Water Distribution System

33 31 11 - Sanitary Sewer System

33 40 00 - Storm Drainage System

33 40 01 - Aluminized Type Il (ALT2) Corrugated Metal Pipe Underground
Detention

DELETE the following Specification Sections in their entirety.
27 41 00 - Common Work Results for Audio Visual Systems
27 41 03 - Conductor and Cables for Audio Visual Systems
27 41 04 - Grounding and Bonding for Audio Visual Systems
27 41 05 - Cabinets and Enclosures for Audio Visual Systems
27 41 10 - Integrated Control System for Audio Visual Systems
27 41 30 - Video for Audio Visual Systems

27 41 40 - Audio for Audio Visual Systems

27 41 60 - Digital Recording for Audio Visual Systems

27 41 70 - Paging System for Whole Building

28 00 00 - Security Control Systems

28 00 10 — Programmable Logic Control System

28 00 20 — Control Stations

28 18 00 — Security Access Detection Equipment

28 20 00 - IP Video Management System

28 30 00 — Access Control System

28 50 00 - Auxiliary Control System

28 90 00 — Security Management Server
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Item 12 DELETE the following Specification Sections in their entirety and ADD the
modified versions attached in their entirety. Changes are clouded with revision
“1” label.

Delete/Add G0.10 — COVERSHEET

GO0.20 — BUILDING CODE SUMMARY

GO0.31 - LIFE SAFETY — LEVEL 01

GO0.32 — LIFE SAFETY — LEVEL 02

GO0.33 — LIFE SAFETY — LEVEL 03

GO0.50 — CONSTRUCTION PHASING

C-1.02 - DEMOLITION PLAN

C-2.00 - SITE PLAN

C-2.01 — PLAZA DESIGN PLAN

C-3.00 — GRADING & DRAINAGE PLAN

C-3.10 - STORM DRAINAGE PROFILES

C-3.11 — STORM DRAINAGE PROFILES

C-3.12 — STORM DRAINAGE PROFILES

C-3.13 — STORM DRAINAGE PROFILES

C-3.14 - SWM MANAGEMENT

C-4.00 — UTILITY PLAN

C-5.00 — EROSION CONTROL PLAN — PHASE 1A
C-5.01 — EROSION CONTROL PLAN — PHASE 1B
C-5.02 — EROSION CONTROL PLAN — PHASE 2A
C-5.03 — EROSION CONTROL PLAN — PHASE 2B
C-5.04 — EROSION CONTROL PLAN — PHASE 3
C-6.05 — DETAILS

C-6.06 — DETAILS

L-2.0 - LANDSCAPE DETAILS

Al1.14 - ROOF PLAN

Al1.21A - RCP - LEVEL 1 (AREA A)

A1.22 - RCP — LEVEL 2

A1.23 - RCP - LEVEL 3

A6.02 — ASSEMBLED GLAZING

E0.00 — ELECTRICAL LEGEND, NOTES, DETAILS
E1.00 — ELECTRICAL SITE PLAN

E1.11B — LEVEL 2 — ENLARGED LIGHTING PLAN
E1.12B — LEVEL 3 — ENLARGED LIGHTING PLAN
E1.20A — LEVEL 1 - ENLARGED POWER PLAN
E1.20B — LEVEL 1 — ENLARGED POWER PLAN
E1.20C - LEVEL 1 — ENLARGED POWER PLAN
E1.21A - LEVEL 2 - ENLARGED POWER PLAN
E1.21B — LEVEL 2 — ENLARGED POWER PLAN
E1.22A — LEVEL 3 — ENLARGED POWER PLAN
E1.22B — LEVEL 3 — ENLARGED POWER PLAN
E2.00 - POWER RISER - PHASE 1

E2.04 — PANEL SCHEDULES

E2.05 — PANEL SCHEDULES

E2.06 — PANEL SCHEDULES
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FA0.00 — FIRE ALARM LEGEND, NOTES, DETAILS
FA1.11A — LEVEL 2 — ENLARGED FIRE ALARM PLAN

Item 13 ADD THE FOLLOWING SHEETS IN THEIR ENTIRETY
G0.42 — RATED ASSEMBLIES

End of Addendum
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Pre-Bid Meeting

Expansion For: New Judicial Complex & Annex Renovations
For Franklin County

Architect’s Project #: 21054

Date: September 10, 2025

Time: 2:00 PM

Place: Franklin County Administration Building

113 Market Street
Louisburg, NC 27549

Agenda
1. Open meeting.
2. Distribute Sign-In sheet.
3. Introduction of Owner.
a. Ryan Preble, County Manager
b. Scott Hammerbacher, Assistant County Manager
c. Troy Powell, Franklin County CPC
d. Jessica Hudson, Franklin County CPC
4. Introduction of Design Team:
a. Architect — Oakley Collier
i. Ann Collier (Principal)
ii. Joseph Klimek (Architect of Record / PM)
iii. David Griffin, (Principal)
b. Engineers:
i. Civil: The Wooten Company
1. Ana Wadsworth (Remote)

ii. Structural: EM Structural
1. Zach Stroud (Not Present)
iii. MEP/FP: Atlantec Engineers/IMEG

1. Matthew Briley, Electrical
2. Patrick McCabe, Mechanical (Remote)
3. Harrison Holt, Plumbing (Not Present)
5. General review of project by the design team:
a. Architectural: The Project consists of the construction of a three-story, 56,000
square foot building and the renovation of an existing 14,000 square foot

OAKLEY COLLIER ARCHITECTS 109 CANDLEWOOD ROAD, ROCKY MOUNT, NC 27804 (P) 252.937.2500 WWW.OAKLEYCOLLIER.COM
205 W MARTIN STREET, RALEIGH, NC 27601 (P) 919.985.7700



Pre-Bid Meeting
September 10, 2025

Courthouse Annex building. The project includes new construction &
renovations, site development, plumbing, mechanical and electrical systems. The
building includes secure entry, open lobby, multiple courtrooms, Judges'
chambers and 'back of house' Court support spaces, secure sallyport and inmate
holding areas, administrative & Court-related office areas, District Attorney's
Offices, Clerk of Courts offices, records, support and storage spaces and general
building support spaces. New construction & renovations includes structural
steel, slab on grade and elevated slab, brick veneer, precast veneer, metal
panels, membrane roofing systems, masonry and steel stud interior walls,
aluminum storefront & curtainwall, doors,hardware and associated specialties.
b. Engineering scopes were provided by Engineers in attendance.
General Bid Requirements:
a. Bid Opening: Tuesday, September 30, 2025, 2:00pm located at the Franklin
County Administration Building, 113 Market Street, Louisburg, NC 27549
b. Construction Duration: 540 days from issued Notice to Proceed.
i. Thisis a two-phase project:
1. Phase One: New Construction
2. Phase Two: Existing Annex Renovations

ii. The owner will continue to occupy portions of the existing Annex facilities
for the duration of Phase One.

iii. Itisanticipated that there will be a period of time for Owner move-out /
move-in (approximately 3 weeks) between completion of Phase One
and renovation start on Phase Two.

c. Liquidated Damages: $500 per day.
d. No bid may be withdrawn for a period of 90 days after the bid opening.
e. Submit bids in a SEALED envelope, with name and license number identified on
the envelope. The outside of the envelope must be marked “SEALED BID".
f. Bid forms shall include names and license numbers of subcontractors, as well as
the actual subcontractor bid amount.
g. Bid, Performance and Payment bonds are required.
h. Minority bidding documentation is required.
i. Unit Prices indicated are to be included in the base bid.
i. See updated spec section included in this addendum for Unit Price list.
j. Allowances indicated are to be included in the base bid.
i. See updated spec section included in this addendum for Allowances list.
k. Alternate bid items indicated are not to be included in the base bid.
i. Alternate No. G-1: Roofing:
1. The contractor shall stipulate the sum to be added to the base bid
for the purchase, delivery & installation of two-ply cold applied
SBS modified bitumen roofing system (80-mil base sheet with
155-mil cap sheet system) in lieu of specified single ply PVC
membrane roofing. Basis of Design is The Garland Company.
I.  All construction related fees are by the contractor.
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Pre-Bid Meeting
September 10, 2025

m. Special Inspections testing will be provided by the Owner. The Contractor is
responsible for all other testing required in the bid documents.

7. Security Protocols:

a. The owner will continue to occupy all portions of the existing Annex facility for
the duration of Phase One. Contractor to maintain temporary means of egress to
and from the existing Annex facility during the entire construction of Phase One.

b. The contractor is responsible for coordinating all construction activities with the
owner including personnel movement and activities, demolition, waste removal,
and material deliveries.

c. Contractor must adhere to security protocols for the duration of the project
including, but not limited to the following:

i. No weapons of any kind are allowed on the site.
ii. No contraband allowed on site.
iii. No smoking or vaping allowed on site.
iv. All materials and tools left on the job site must be locked and secured at
all times.
v. The contractor must provide a list of anyone working on the site
indicating name, date of birth, and driver’s license number.

8. Submit all questions via email to Joseph Klimek (Architect of Record / PM) at
jklimek@oakleycollier.com AND Ann Collier, Principal in Charge at
acollier@oakleycollier.com
a. Responses that require modifications or clarifications to the bidding documents

will be issued in writing, via addendum.

9. An addendum will be issued, as necessary for any modifications or clarifications to bid
documents.

a. Thereis no addendum issued currently. Pre-Bid meeting minutes will be included
in the first addendum issued, on or around Friday, September 12, 2025.

b. Submit questions and substitution requests in time for a proper response.

The last day to submit questions will be Monday, September 22, 2025, at
5:00pm.

d. No addendum will be issued after Thursday, September 25, 2025, End of
Business.

10. Substitution requests must be submitted prior to bid. See specification section 01 60 00

for substitution requirements.

a. Approved substitutions will be included in the addendum issued.

11. Q & A Period: The meeting was concluded by opening the floor to questions.

a. Answers and clarifications to questions will appear by Addendum if necessary.

b. Answers to ordinary questions will be addressed in Pre-Bid meeting minutes.

12. Ordinary Q&A:

13. Owner will require a specific number of temporary parking for public to remain on

site for the duration of the construction of this project.
14. Question: Will there be a .dwg file prepared for bidding?
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15.

16.

17.

18.

19.

20.

Pre-Bid Meeting
September 10, 2025

a. Answer: No.

Question: Does the fire stop need to be hired out per someone certified?

a. Answer: This question is pending and will be reviewed and answered with a
following addendum.

Question: Are building permit fees the responsibility of the GC?

a. Answer: Building permit fees are waived by the county.

Question: Is it possible to get a list of delegated design?

a. Answer: Delegated design is in the drawings but can be found in the general
notes on sheet S0.01.

Question: Is there hazardous materials study for the Annex?

a. Answer: A hazardous material study results will be relayed by a future
Addendum.

Question: Is there a temporary wall designed for the interim between the two

buildings during phase 2?

a. Answer: The scope of the new wall design has been added to Sheet G0.50 as
included in this Addendum # 1.

Question: Does note 02 on Sheet D1.01 — Demolition Plans describe a whole section

of the wall being removed.

a. Answer: No, that note refers to the portion of the wall being removed per the
new openings that are to go into this wall per the proposed plan.

New Judicial Center & Annex Renovations for Franklin County - Project #21054 | Page 4 of 4



Judicial Center

Franklin County
Pre-Bid Meeting

Architect’s Project Number: 21054

Pre-Bid Meeting Sign In

September 10,2025 2:00 PM

Name

Company

Phone

Email

Joseph Klimek

Oakley Collier Architects

(252) 937-2500

iklimek@oakleycollier.com

Ann Collier

Oakley Collier Architects

(252) 937-2500

acollier@oakleycollier.com

David Griffin

Oakley Collier Architects

(252) 937-2500

dgriffin@oakleycollier.com

Matthew Briley

IMEG

(919) 571-1111

Matthew.c.briley@imegcorp.com

Chris May Daniels & Daniels (919) 778-4525 | estimating@danddcc.com
Corey Woods HM Kern (336) 668-3213 | estimating@hmkern.com
Damon Jones JM Thompson (919) 922-7568 | djones@jmthompson.com

Greg Driver

Muter Construction

(919) 801-0366

gdriver@muterconstruction.com

Austin Long

All Phase Power &
Controls

(919) 724-6846

along@allphasenc.com

Chris Darden

Darden Construction

(910) 530-2071

chrisd@dardenconstruct.com

Ed Evans AB Hair Carpets (252) 456-3307 | abhaircarpets@gmail.com
Bert Long HG Reynolds Co (252) 492-3071 | blong@hgreynolds.net
Kevin Hartzog CT Wilson (919) 808-1925 | kevin@ctwilson.com

Steve Raper Swinerton (919) 523-4604 | Steve.raper@swinerton.com

Cesar Delgado

Clean Air Environmental

(336) 768-4825

cleanairinc@bellsouth.net

Michael Parnell

Bolton Construction

(919) 812-5983

Michaelparnell@boltonrdu.com

Will Bolton

Bolton Construction

(919) 834-7933

willbolton@boltonrdu.com

Justin Neathery

Focus Design Builders

(919) 453-0200

dwillliams@focusdesignbuilders.com

Mark Duncan

Legacy Building Co

(336) 592-3226

mduncan@legacy-building.com

Bernard Hall

MindSpring

(919) 496-8036

trcbk@mindspring.com

Blair Thomas

TCC Enterprises

(252) 423-0515

blair@tccenterprises.com



mailto:jklimek@oakleycollier.com
mailto:dgriffin@oakleycollier.com
mailto:Matthew.c.briley@imegcorp.com
mailto:estimating@danddcc.com
mailto:estimating@hmkern.com
mailto:gdriver@muterconstruction.com
mailto:along@allphasenc.com
mailto:chrisd@dardenconstruct.com
mailto:abhaircarpets@gmail.com
mailto:blong@hgreynolds.net
mailto:willbolton@boltonrdu.com

OCA

Artie Pressley

TCC Enterprises

(919) 496-3111

Artie.tcc@gmail.com

Jeff Mavity All-Phase Power & (919) 880-2760 | jmavity@allphasenc.com
Controls
Leslie Perry Franklin Co Finance (919) 496-3182 | Idperry@franklincountync.gov

Jamie Holtzman

Franklin Co Finance

(919) 496-3182

jholtzman@franklincountync.gov

Darrell Wilson

Lewis Electric

(919) 693-6615

darrell@lewiselectricinc.com

Carlos Banegas Division 12 (919) 527-4530 | cbane@2division12.com
Denton Wall Jones & Smith (252) 746-7628 | denton@jonesandsmithnc.com
Contractors

Casey Ritchie

Fred Smith Company

(919) 588-1121

critchie@fredsmithcompany.net
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Judicial Center
Franklin County
Pre-Bid Meeting

Architect’s Project Number: 21054

Pre-Bid Meeting Sign In

September

10,2025 2:00 PM

Name

Company

Phone

Email

Joseph Klimek

Oakley Collier Architects

(252) 937-2500

jklimek@oakleycollier.com

Ann Collier Oakley Collier Architects (252) 937-2500 | acollier@oakleycollier.com
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TLANTEC

ENGINEERS,PA  <¢IMEG

ADDENDUM NO. 1 DATE: 9/12/2025

To: All Bidders

From: Atlantec Engineers, Now IMEG

RE: Franklin County Judicial Center
OCA Project No. 21054

Atlantec, Now IMEG Project No. 24049

The following corrections, clarifications, or supplemental information is to be incorporated into
the Contractor(s) bid to perform the work:

CLARIFICATIONS:

1. Fire protection design shall provide protection for existing combustible attic structure
for the existing annex. Insulation is above roof deck and roof slope is less than 3 and 12.
Design shall provide wet system for light hazard protection of 0.1 gpm over 1500 sqft
with a 100-gpm hose allowance. Mechanical equipment is housed on a mezzanine.
Design shall provide protection under ducts over 48” wide.

2. Access panels will be required for fire dampers, plumbing valves, and duct detectors.
See architectural plans for locations and specifications.

3. Plumbing valves serving Toilets 103C and 103D will need to be located above toilet
ceiling and not above sheetrock ceiling. No need for access panel in this location.

4. Plumbing valves serving EW-1 in Sally 131 to be located in drop to eyewash.

5. Delta controls and equivalent are acceptable. System must be open protocol.

6. Remove requirement for coordination drawings on mechanical, electrical, plumbing, fire
alarm, and fire protection plans.

7. Specification section 285000 edited to correct “End of Section 283100” to “End of
Section 285000”.

8. Specification section 283100 added.

3221 Blue Ridge Road, Suite 113, Raleigh, NC 27612
¥ 919.571.1111 ¥ atlantecengineers.com
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