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GENERAL:  2 

Planholders are requested to insert this Addendum in the front of their Project Manual.  Inform all 3 

concerned that the Bidding Documents are modified by this Addendum. 4 

The following modifications and clarifications are hereby made a part of the Bidding Documents and 5 

supersede or otherwise modify the provisions of the published Project Manual and Drawings, dated 6 

October 13, 2025, and Addendum No. 1, dated October 28, 2025. 7 

Refer to the Drawings, Specification Sections, or other Documents, if any, attached to this Addendum, 8 

which are hereby made a part of this Addendum. 9 

 10 

MODIFICATIONS TO THE PROJECT MANUAL: 11 

SECTION 111900 – DETENTION EQUIPMENT 12 

REPLACE this entire section 13 

MODIFICATIONS TO THE DRAWINGS: 14 

SHEET A2.3 15 

REPLACE with attached 16 

 17 

SHEET A3.0.1 18 

REPLACE with attached 19 

 20 

SHEET A7.1.1 21 

REPLACE with attached 22 

 23 

SHEET A9.3 24 

REPLACE with attached 25 

 26 

SHEET FS.01 27 

REPLACE with attached 28 

 29 

SHEET FS.03 30 

REPLACE with attached 31 

 32 

SHEET P2.3 33 

REPLACE with attached 34 

 35 

 36 
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SHEET P2.6 37 

REPLACE with attached 38 
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REPLACE with attached 41 
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SHEET M2.3.1 43 

REPLACE with attached 44 
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SHEET M2.3.2 46 

REPLACE with attached 47 
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SHEET E2.1.5 49 

REPLACE with attached 50 
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SHEET E2.1.6 52 

REPLACE with attached 53 
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SECTION 111900 - DETENTION EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Provisions of the Contract and of the Contract Documents apply to this Section. 

1.2 SUMMARY 

A. Detention Equipment Contractor (DEC): 

1. Provide the Detention Equipment indicated on the Drawings, in schedules, and as 
specified in this section. 

2. Types of Detention Equipment: 
a. Detention Mirror, Single & Double 
b. Detention Swing Stool, wall-mounted 
c. Recessed Toilet Paper Roll Holder 
d. Detention Grab Bars, Anti-Ligature 
e. Detention Shower Grab Bars, Anti-Ligature 
f. Wall Embed Plates for detention grab bars  
g. Detention Folding Shower Seat 
h. Safety Shower/Clothes Hook  

3. Refer Division 22 Section “Security Plumbing Fixtures” for detention equipment 
provided in and/or as part of the construction of cabinet showers, including, but 
not limited to, wall-mounted grab bars and stainless-steel shower seats. 

4. Furnish to the General Contractor, for installation, all embedded anchors for 
Detention Equipment. 

5. Coordinate installation of the embedded items and the actual detention equipment 
with the appropriate Contractors. 

6. Coordinate with the Security Control System Contractor (SCSC), as described in 
Section 285000. 

B. General Contractor: 

1. Install embedded anchors for Detention Equipment in accordance with 
manufacturers and detention equipment subcontractor’s shop drawings. 

2. Coordinate installation of embedded items with the DEC. 

1.3 QUALITY ASSURANCE 

A. The Detention Equipment Contractor (DEC) shall provide all detention equipment, shop 
drawing submittals, testing reports, and samples as described in Specification Sections 
111900, 111910, 111950, and 111960.  The DEC shall coordinate the work of all these 
specification sections with his various equipment manufacturers, fabricators, installers, 
and, also, with work by others.  Questions on the Detention Work shall be directed to the 
DEC before being directed to the General Contractor, Architect, or Owner. 
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B. Available Detention Equipment Contractors (DEC):  

1. Cornerstone Detention  
Decatur, AL  35601  

2. Montgomery Technology Systems 
Greenville, AL 36037 & 
San Antonio, TX  78219 

3. Pauly Jail Building Company 
Noblesville, IN  46062 

4. CML Security, LLC 
Broomfield, CO  80023 

5. Noah Detention Construction, LLC 

Niceville, Florida 32578 

  

1.4 DETENTION EQUIPMENT CONTRACTOR’S (DEC) QUALIFICATIONS 

A. It is critical that the Detention Equipment meets the requirements of the Contract Documents and 
that the equipment and/or systems be properly installed and functioning correctly by the Time of 
Completion specified. 

B. A specialty DEC is required for this project.  Refer to Sections 111900, 111910, 111950, and 
111960 for scope of work. 

C. It is not, however, the intent of the Owner or Architect to unfairly restrict competition. Other 
equally competent DECs who meet the ‘qualification criteria’ specified herein shall be added to 
the list of ‘Available Detention Equipment Contractors (DEC) by addendum. 

D. All competent non-listed DECs may request to be listed by submitting the data requested in the 
Qualification Criteria, a minimum of fifteen (15) days prior to bid receipt date. 

E. All other competent DECs will be listed in an addendum.  Verbal approval will not satisfy this 
requirement.  Grounds for disqualification shall exist if, in the opinion of the Architect, the 
information submitted is inaccurate or does not comply with the requirements of this 
specification.  There will be no exceptions. 

F. QUALIFICATION CRITERIA FOR THE DEC:  It is critical that the Detention Equipment meets 
the requirements of the Contract Documents and that the equipment and systems be properly 
installed and functioning correctly by the Time for Completion specified for the project.  
Therefore, the DEC must meet the following qualification criteria: 

1. Perform at least 50 percent of the Work (on-site installation) with its employees.  Submit 
payroll record of executing project installation labor with a minimum of 50 percent of labor 
performed by direct employees of the DEC Company. 

2. Provide a narrative of the history of the company from inception, including history of 
ownership, partnership, incorporation and/or other organizational information. Include 
information on the growth of the firm over time to include the number of employees, 
relocation(s) of the firm, major production equipment purchases and replacements.  Use only 
the current corporate/business entity, intending on bidding and performing the work. 

3. Provide a statement that the firm has been in business under its current name for a minimum 
of ten (10) continuous years. 

4. Provide a list of all employees in supervisory positions stating their area of responsibility and 
their years of experience in that position. 
a. Number of years as a full-time employee of the DEC 
b. Number of years of jail experience 
c. Completed training program for iron workers (if involved in equipment installation)  

6. Southern Folger Contracting
    Newcastle, CA 95658 (*AD-02)
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5. Submit a complete list of all projects completed under the DEC’s current name. Specifically 
highlighting projects completed in NC, SC and VA, including: 
a. Project Name, Owner, Contact Name, Address, and Phone Number 
b. Architect/Engineer of Record Name, Address, and Phone Number 
c. General Contractor or Construction Manager Name, Address, and Phone Number 
d. Total Amount of the DEC’s Contract and Completion Date 

6. Submit a listing of all jobs in which the DEC is presently and has been involved in litigation 
and the status thereof. 

7. Provide a list of all the jobs that your firm has been involved in liquidated damages or delay 
damages were filed against your firm. 

8. Submit a letter of intent to test each detention door as described in Section 111910. 

9. Submit for approval the name of the detention equipment manufacturers you intend to 
purchase from.  Submit a current letter from the detention hardware manufacturer stating that 
the DEC is factory trained, fully authorized distributor and installer of their complete line of 
products. 

10. Provide signed statement that DEC has not been found guilty of charges relating to conflicts 
of interest or to any criminal activity relating to construction methods, bidding, bid rigging, 
or bribery in the past five years. 

11. Provide signed statement that DEC has not been found guilty of charges relating to 
employment of illegal aliens on construction projects in the last five (5) years. 

12. Provide a letter from ‘A’ rated surety company that your company will be able to provide a 
100 percent Performance/Payment bond for this project if awarded the project, but not less 
than $3 million dollars.   

13. Provide a financial statement for the most recent fiscal year. 

1.5 ACTION SUBMITTALS 

A. A shop drawing submittal review meeting shall be held and coordinated by the General Contractor 
within two weeks after submittal.  All participants should have at least two (2) weeks’ worth of 
review of this first Shop Drawing submittal and be prepared to comment on its appropriateness 
for their assigned job efforts. The meeting shall last no longer than three (3) eight-hour days.  A 
qualified representative from each of the following entities shall be present at the meeting: 
1. Owner 
2. Architect 
3. General Contractor 
4. Detention Equipment Contractor 
5. Security Control System Contractor 
6. Security Hollow Metal Manufacturer 
7. Security Glazing Manufacturer 
8. Sliding Door Manufacturer 
9. Security Hardware Manufacturer  
10. Architectural Hardware Subcontractor 
11. Electrical Contractor 

B. Failure to follow submittal criteria will constitute submittals being non-compliant and will be 
reviewed as “Rejected/Resubmit”.  The DEC must submit the indicated and necessary shop 
drawing criteria for each individual specification section as an entire section and for each 
subsequent re-submittal.   
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C. Required submittal packages shall be submitted as a complete package for each Division 11 
specification section.  Failure to do so will result in the submittal being “Rejected” and returned. 

D. Manufacturer’s Data 

1. Submit one (1) reproducible (digital format) copy of manufacturer’s product specifications 
and installation instructions for each type of Detention Equipment. 

2. Provide product data for shop primer and factory-applied finish(es). 

E. Product Schedule: For detention equipment. Indicate types, quantities, sizes, and installation 
locations by room of each accessory required.  Use same designations indicated on Drawings. 

F. Shop Drawings 

1. Submit one (1) reproducible (digital format) copy of all proposed and/or specified 
detention equipment. 

2. Include plan and elevation layouts, construction details, embed plate locations and details, 
material descriptions, fastener and anchorage details, inserts, dimensions of individual 
components, and finishes. 

G. Samples 

1. Submit (upon the Owner’s or Architect’s request) one (1) each sample of any or all 
proposed and/or specified detention equipment items, to the Owner for his review and final 
approval.  Coordinate with the Owner’s representative as to whom and where these 
samples are to be delivered. 

H. Samples for Initial Selection: Manufacturer’s color charts showing the full range of colors 
available for factory-applied color finishes for detention equipment and furniture.  

a. Color selections will be made according to Section 013300.   

1.6 PRODUCT HANDLING 

A. Protect units and finishes from damage during shipping, storage, handling, installation, and 
construction of other work in the same area. 

B. Wrap, crate, and label each item for protection from damage.  Deliver pertinent items to be built-
in to the General Contractor or trades in accordance with the construction progress schedule to 
prevent any delay. 

C. Keys shall be sent directly to the person and address as directed by the Owner, via direct mail 
with restricted delivery and return receipt requested. 

1.7 GUARANTEE 

A. Upon final completion, the Manufacturer/Installer shall provide a written warranty covering 
detention equipment against defective materials and workmanship and guaranteeing satisfactory 
operation and performance for a period of one (1) year after Substantial Completion. The 
Manufacturer/Installer shall make necessary adjustments and replace any defective or broken 
parts caused by defective mechanical parts. 

PART 2 - PRODUCTS 

2.1 DETENTION EQUIPMENT 
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A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include the following: 

1. Southern Folger Detention Equipment Co.; San Antonio, TX  
2. Modern Detention Equipment; Cincinnati, OH 
3. Willo Products Co.; Decatur, AL 
4. JAILS Correctional Products; Minster, OH 
5. Viking Products; Orange, CA 
6. Bob Barker Company, Inc.; Fuquay-Varina, NC 
7. Majestic Solutions, Inc.; Madison, AL 
8. Trussbilt; Vadnais Heights, MN 
9. Northwest Specialty Hardware, Inc. Clackamas, OR 
10. Claborn Manufacturing: Montgomery, AL 36109 (*AD-02) 

B. Individual Detention Equipment Items:  

1. Detention Mirror, Single & Double: with Embedded Back Plate 
a. Acceptable Manufacturer: 

1) SS No. 432/Southern Folger Detention Equip Co. 
b. Construction: 

1) Mirrors: 
a) Mirror frame shall be 11-1/4 inches by 17-1/4 inches, fabricated from 

16 gauge cold finished steel, with 5/16 inch inner and outer flanges and 
having a tensile strength of not less than 53,000 pounds per square inch. 
Frame to have natural finish, chromium plated. 

b) Mirror opening shall be 10 inches by 14 inches, made of 0.031-inch 
sheet steel, polished to a high degree of reflectivity, and chromium 
plated. 

c) Include eight (8) chromium plated, security type, flat head machine 
screws, 1/4-inch diameter of proper length for use in backer plate. 

2) Embed Back Plates: 
a) Provide steel embed plates and 11-gauge anchor tabs as detailed and/or 

required by the mirror manufacturer (refer to details on Drawings). 

2. Detention Swing Stool, Wall-Mounted: 

a. Acceptable Manufacturer 

1) Wall Mounted Stool / Willo 
2) No. BB518SS / Bob Barker Co. (modified) 
3) J-1-2528_25 / Jails Correctional Products (modified) 
4) Wall-mounted Stool (swing)  / Trussbilt (modified) 

b. Construction: 

1) Stool seat shall be minimum 12 inches in diameter, with minimum 1-1/2 inch 
flange, fabricated of 16 gauge stainless steel, type 304 with No. 3 finish.  Seat 
shall be attached to a minimum 1/4 inch thick steel seat reinforcement plate. 

2) Seat support shall be constructed of a 3/8 inch steel plate arm, welded to a 1 inch 
diameter steel swivel pin and to the seat reinforcement plate.   

3) Provide minimum 3/8 inch thick steel embed plate; seat swing arm shall be field 
welded to plate.   

4) Provide a non-removable hinge pin for locking the seat in place.  
5) The stool shall lock in the 90-degree position as well as in a position that allows 

for accessibility requirements. 
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3. Recessed Toilet Paper Roll Holder: 
a. Acceptable Manufacturer: 

1) SA11/ Bradley Corporation (modified) 
2) RTH-1/Willoughby Industries, Inc. (modified)  
3) 1840/Acorn Engineering Co. (modified) 

b. Construction (refer to details on Drawings): 
1) Recessed holder shall be 5 inches inside diameter and 4-1/2 inches deep made 

of 14 gauge Type 304 Stainless Steel. 
2) The face trim rim shall be beveled so as to fit flush with the wall surface and 

have an architectural satin finish. 
3) Four (4) anchor angles, 1 inch by 2-1/2 inches by 1/4 inch (1 inch wide) shall 

be welded to the exterior walls of the recessed enclosure with the 2-1/2 inch 
angle leg extended. 

4. Detention Grab Bars, Anti-Ligature: 

a. Construction (refer to details on Drawings) 

5. Detention Shower Grab Bars, Anti-Ligature: 

a. Acceptable Manufacturer: 
1) 1109 Series/Acorn Engineering Co. 
2) US130-G / A & J Washroom Accessories 
3) Model SA70-059 / Bradley Corporation 

b. Construction (Refer to details on Drawings): 
1) Tubing: Provide 18 gauge, type 304 stainless steel, satin finish.  
2) Flanges: Minimum 11 gauge stainless steel, welded to bar. 
3) Closure Plate: 11 gauge stainless steel welded to underside of bar. 

c. Provide embed plate, drilled and tapped for security fasteners, with anchor straps. 
d. Locate Grab Bars to comply with accessibility codes. 

6. Wall Embed Plates for detention grab bars: 
a. Acceptable Manufacturer: 

1) (Custom fabricated) 
b. Construction (Refer to details on Drawings): 

1) Embed Wall Plates shall be 1/2 inch thick Stainless Steel plates dimensioned 
as indicated on the drawings with embedment anchor tabs. 

2) Grab Bars shall be bolted to embed plates as noted on the Drawings. 

7. Detention Folding Shower Seat: 

a. Acceptable Manufacturer: 
1) No. SS2 / Viking Products. 
2) Model 1103-31 & 32 / Acorn Engineering Co. 

b. Performance standards; 
1) Support up to 700-pound static load. 

c. Construction: 
1) Provide 10 gauge, satin finish, type 304 stainless steel L-shaped seat with 

minimum 2” x 2” x 11 gauge channels or tubes welded to underside of seat. 
2) Provide minimum 1” diameter x .120 thick stainless steel tube supports and 

minimum 4” diameter x 3/16” stainless steel wall flanges. 
3) Provide 10 gauge stainless steel seat catch to hold seat in upright position 

against the wall. 
4) Provide embed plate, drilled and tapped for security fasteners, with anchor 

straps. 
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8. Safety Shower/Clothes Hook: (Individual Hook Assembly mounted onto a steel embed 
plate) 
a. Acceptable Manufacturer: 

1) No. 1829 / Acorn Engineering Co. (similar). 
2) No. B-983 / Bobrick Washroom Equipment Inc. (similar). 
3) Model SA36 / Bradley (similar). 
4) No. 407 / Southern Folger Detention Equip Co. 

b. Construction (Refer to details on Drawings): 
1) Provide 14 gauge, satin finish, type 304 stainless steel plate with stainless 

steel, ball-type collapsible hooks. 
2) Provide embed plate, drilled and tapped for security fasteners, with anchor 

straps. 

2.2 DETENTION EQUIPMENT ACCESSORIES 

A. Provide accessories, anchorage inserts and security fasteners for a complete tamperproof 
installation. 

1. Exposed Security Fasteners: 
a. Provide Torx-head (star with center reject pin) security fasteners for anchoring work 

in exposed security areas. 
b. Finish shall match that specified of the item anchored. 

B. Provide tools for fastening devices. 

PART 3 - EXECUTION 

3.1 EXAMINATION  

A. Examine the areas and conditions under which Detention Equipment is to be installed. Notify the 
Contractor in writing of conditions detrimental to the proper and timely completion of the work. 
Proceed with installation only after unsatisfactory conditions have corrected. 

3.2 INSTALLATION 

A. Comply with manufacturer’s printed installation instructions. 
B. Touch-up painting of factory finish or factory primed items is the installer’s responsibility. 

C. Do not paint stainless steel embed plates. 

D. Identify and coordinate the ‘Filling of all Voids’, by the General Contractor, between all materials 
of Detention Equipment, embeds and/or other physical construction items.  Refer to specification 
Section 079200 – Joint Sealants and its article on “SECURITY SEALANTS” for types of sealants 
to be utilized. 

E. All expenses incurred by the Architect in troubleshooting Detention Equipment Work, caused by 
inadequate workmanship or other form of non-performance on the part of the subcontractor, shall 
be borne by that subcontractor. 

F. Coordinate installed equipment supplied to other contractors. 

3.3 PROTECTION 
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A. Protect equipment and finishes until Substantial Completion. 

B. Replace damaged equipment as directed by the Architect. 

3.4 CLEANING 

A. Clean grout, mortar, and other bonding material off detention equipment immediately after 
installation. 

B. Touch-up Painting: Cleaning and touch-up painting of field welds, bolted connections and 
abraded areas of shop paint is specified in Division 9 Section “Painting”.   

C. Field finish painting of all equipment (not supplied with factory finish) in this section shall be 
done in accordance with Division 9 Section “Painting”.  All equipment shall be painted to match 
the color of its adjacent wall finish color, unless noted otherwise. 

D. Clean equipment thoroughly prior to Substantial Completion. 

END OF SECTION 111900 
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DETENTION EQUIPMENT SCHEDULE
NO DESCRIPTION MOUNTING HEIGHT DETAIL NOTES

PENAL COMBINATION FIXTURE

D1 DETENTION MIRROR, SINGLE PER DETAIL 1/A7.2.1

D2 DETENTION MIRROR, DOUBLE PER DETAIL 2/A7.2.1

D3 GRAB BAR, ANTI-LIGATURE, 42" REFER TO WATER CLOSET ELEVATIONS 3/A7.2.1

D4 GRAB BAR, ANTI-LIGATURE, 18" REFER TO WATER CLOSET ELEVATIONS 3/A7.2.1 FOR SHOWER LOCATIONS, SEE TRANSFER-TYPE SHOWER
ELEVATIONS

D6 RECESSED TOILET PAPER HOLDER PER DETAIL 6/A7.2.1

D9 DETENTION SS COUNTER, 24" DEPTH <varies> SALVAGED SS COUNTER TOP. INSTALL IN LOCATIONS
SHOWN

D10 DETENTION STOOL, FLOOR-MOUNTED FLOOR MOUNTED 9/A7.2.1

D11 DETENTION SWING STOOL, WALL-MOUNTED PER DETAIL 4/A7.2.1 INCLUDES WALL EMBED PLATE

D16 18"x36" CORNER GRAB BAR ASSEMBLY, ANTI
-LIGATURE

REFER TO SHOWER ELEVATIONS

D17 SAFETY HOOK, SINGLE PER DETAIL 8/A7.2.1

D18 DETENTION TABLE, 6-MAN FLOOR MOUNTED 13/A.7.2.1 SIM EXISTING TABLE. RE-INSTALL IN LOCATION SHOWN.

D19 DETENTION TABLE, 4-MAN FLOOR MOUNTED 13/A.7.2.1

D20 DETENTION TABLE, 4-MAN, ACCESSIBLE FLOOR MOUNTED 14/A.7.2.1

D21 DETENTION BUNK, SINGLE, FLOOR-MOUNTED FLOOR MOUNTED 12/A7.2.1

D22 DETENTION BUNK, DOUBLE, FLOOR-MOUNTED FLOOR MOUNTED 12E/A7.2.1 EXISTING BUNK INSTALL IN NEW LOCATION SHOWN.

D24 L-SHAPED FOLDING SHOWER SEAT 1'-6" TO SEAT SURFACE

APPLIES TO DRAWINGS A2.1 - A2.nn

1 SALVAGED INMATE PHONE PEDESTAL.

2 WALL-MOUNTED TELEVISION (NIC)

3 SALVAGED STAINLESS-STEEL COUNTERTOP. MOUNT AT 2'-8" AFF

4 VIDEO VISITATION STATION

5 INSTALL SECURITY GLAZING AND FOOD PASS AT SHM DOOR.

6 INSTALL SECURITY GLAZING AT SHM DOOR AND FRAME.

7 SPACES TO REMAIN UN-USED AFTER WORK HAS BEEN COMPLETED

8 WIRE MESH PARTITION WITH DOOR. PADLOCK BY OWNER

9 CLEAN ALL REC YARDS OF LEAVES AND DEBRIS. CLEAN OUT ALL CLOGGED FLOOR
DRAINS AND REMOVE STANDING WATER. REPAINT EXISTING WINDOW AND DOOR
FRAMES & PROVIDE SEALANT AT WINDOW PERIMETER.

10 CONTROL DESK REFER TO SPEC SECTION 125000 FURNITURE

11 INSTALL / APPLY WINDOW FILM TO DOOR AND SIDELITE GLAZING

REVISIONS

DATE DESCRIPTION

10/31/25 *AD-02



A. FINISH SCHEDULE DESCRIBES ONLY THE BASIC OR PREDOMINANT SURFACE FINISH.

B. PROVIDE SAME FINISHES AS THE ADJACENT SPACE IN ALCOVES AND CONTINUOUS 
SPACES WITHOUT DESIGNATED SPACE NUMBERS.

C. CASEWORK FINISHES ARE NOT NOTED IN THE FINISH SCHEDULE. REFER TO CASEWORK 
ELEVATIONS AND SPECIFICATIONS FOR MATERIALS AND FINISHES.

D. DIRECTIONAL WALL FINISH INDICATORS (NORTH, EAST, SOUTH, WEST) REFER TO THE 
"PLAN" NORTH ORIENTATION.

E. BULKHEADS AND SOFFITS MAY NOT BE INDICATED IN FINISH SCHEDULES.  REFER TO RCP 
DETAILS, AND OTHER DOCUMENTS FOR EXTENT.

F. PROVIDE CONTINUOUS SEALANT BETWEEN INTERIOR SLAB-ON-GRADE AND VERTICAL 
ELEMENT WHERE JOINT IS NOT CONCEALED BY FINISH BASE OR OTHER CONSTRUCTION.

G. REFER TO SPECIFICATIONS FOR INFORMATION ON FINISH FIRE CLASSIFICATION RATING.

H. WHERE BASE IS INDICATED TO BE PAINTED, PAINT 8" HIGH IN COLOR DIFFERENT FROM 
WALL COLOR TO BE PT-3.

I. PAINT IN PLACE EXISTING DAYROOM ACOUSTICAL WALL PANELS, COLORS NOTED ON 
INTERIOR ELEVATION.

J. INTERIOR STEEL FRAMES SHALL BE PAINTED PT3, UNLESS OTHERWISE NOTED.

K. WHEN THE PRODUCT'S COLOR NAME AND NUMBER ARE PROVIDED IN THE INTERIOR 
FINISH LEGEND, BOTH SHALL BE USED IN COORDINATING THE MATERIAL ORDERS. 
SHOULD THERE BE A CONFLICT BETWEEN A PRODUCT'S COLOR NAME AND NUMBER, 
CONTACT THE ARCHITECT IMMEDIATELY FOR CLARIFICATION.

FINISH SCHEDULE GENERAL NOTES

NOTE:

1.  APPLY BLOCK FILLER TO CREATE SMOOTH FINISH.

2. INTEGRAL COVE BASE 8"H. TERMINATE AT CMU MORTAR JOINT.

3. RES-B SHALL EXTEND TO 8'-0" AFF. COVE INSIDE CORNERS.

4. REFER TO A7.1.1 FOR EXTENTS OF RES-B IN SHOWER AREAS.

5.  BUFF AND REPOLISH EXISTING CONCRETE FLOOR.
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FINISH SCHEDULE

NUMBER NAME FLOOR BASE

WALLS

WAINSCOT CEILING NOTESNORTH EAST SOUTH WEST

101 WOMEN EX EX EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

103 MEN EX EX EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

104 CORR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A HDC

105 SUPERVISOR EX RB PT2 PT1 PT1 PT1 EX

106 COUNSELOR EX RB PT1 PT1 PT2 PT1 EX

109 CORRIDOR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A HDC

110 OFFICE EX RB PT2 PT1 PT1 PT1 EX

111 OFFICE EX RB PT1 PT1 PT2 PT1 EX

112 STAFF BREAKROOM EX RB EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

114 TELECOM EX RB EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

115-M MECHANICAL EX RB PT1 PT1 PT1 PT1 EX

117 MUSTER ROOM EX RB EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A HDC

117A STORAGE EX RB EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A HDC

121 CORRIDOR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A HDC

122 PROPERTY CHECK-IN CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

123 MEDICAL WAITING CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

124 CORR SV-A SV-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

125 EXAM SV-A SV-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

126 MEDICAL PREP SV-A SV-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

127 TOILET EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

128 TLT EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

129 OFFICE SV-A SV-A EPX PT1 EPX PT1 EPX PT1 EPX PT2 EX 2

130 MEDICAL STOR. SV-A SV-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

131 NURSE STATION SV-A SV-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

133 RECEIVING EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

134 JANITOR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

138 CORRIDOR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A HDC

139 CORR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A HDC

141 STAFF DINING CONC-POL RB PT1 PT1 PT1 PT1 ACP-A

141A ELEC CONC-SLR RB EPX PT1 EPX PT1 EPX PT1 EPX PT1 EXPC

144 CORRIDOR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A

147A STORAGE EX RB EX PT1 EX EX EX

148 CORRIDOR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A

149 CAPTAIN OFFICE C-TILE RB PT1 PT1 PT1 PT2 EX

149A TLT EX EX EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

150 JAN EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

151 TLT RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

152 SALLYPORT CONC-POL RB PT1 PT1 PT1 PT1 ACP-A

153 CENTRAL CONTROL C-TILE RB PT1 PT1 PT1 PT1 ACP-A

153A TLT RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

154 CORRIDOR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A

155 LOBBY/ WAIT EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A

160 SEC.
ELEC.

CONC-SLR RB PT1 PT1 PT1 PT1 EX

AA FEMALE DORMITORY UNIT 'AA'
40 BEDS

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX / GB-S PT4

AA1 STORAGE CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

AA2 JANITOR CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

AA3 MULTI-
PURPOSE

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

AA4 SALLYPORT CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

AA6 STAFF
TOILET

RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

AA7 OFFICER STATION UNIT 'AA' CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

AA9 TOILETS RES-A RES-A EPX PT1 RES-B EPX PT1 EPX PT1 GB-S PT4 1, 2, 3, 4

AA10 SHOWERS RES-A RES-A EPX PT1 RES-B EPX PT1 EPX PT1 GB-S PT4 1, 2, 3, 4

BB MALE DORMITORY UNIT 'BB'
40 BEDS

EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX / GB-S PT4 5

BB1 STORAGE CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

BB2 JANITOR CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

BB3 MULTI-
PURPOSE

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

BB4 SALLYPORT CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

BB6 STAFF
TOILET

RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

BB7 OFFICER STATION UNIT 'BB' CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

BB9 TOILETS RES-A RES-A EPX PT1 EPX PT1 EPX PT1 RES-B GB-S PT4 1, 2, 3, 4

BB10 SHOWERS RES-A RES-A EPX PT1 EPX PT1 EPX PT1 RES-B GB-S PT4 1, 2, 3, 4

CC MALE DORMITORY UNIT 'CC'
40 BEDS

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX / GB-S PT4

CC1 STORAGE CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

CC2 JANITOR CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

CC3 MULTI-
 PURPOSE

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

CC4 SALLYPORT CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

CC6 STAFF
TOILET

RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 GB PT4 2

CC7 OFFICER STATION UNIT 'CC' CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

CC9 TOILETS RES-A RES-A EPX PT1 RES-B EPX PT1 EPX PT1 GB-S PT4 1, 2, 3, 4

CC10 SHOWERS RES-A RES-A EPX PT1 RES-B EPX PT1 EPX PT1 GB-S PT4 1, 2, 3, 4

DD MALE DORMITORY UNIT 'DD'
40 BEDS

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX / GB-S PT4

DD1 STORAGE CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

DD2 JANITOR CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

DD3 MULTI-
PURPOSE

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

DD4 SALLYPORT CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

DD6 STAFF
TOILET

RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 GB PT4 2

DD7 OFFICER STATION UNIT 'DD' CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

DD9 TOILETS RES-A RES-A EPX PT1 EPX PT1 EPX PT1 RES-B GB-S PT4 1, 2, 3, 4

DD10 SHOWERS RES-A RES-A EPX PT1 EPX PT1 EPX PT1 RES-B GB-S PT4 1, 2, 3, 4

EE MALE DORMITORY UNIT 'EE'
40 BEDS

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX / GB-S PT4

EE1 STORAGE CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

EE2 JANITOR CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 GB PT4

EE3 MULTI-
PURPOSE

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

EE4 SALLYPORT CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

EE6 STAFF
TOILET

RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 GB PT4 2

EE7 OFFICER STATION UNIT 'EE' CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

EE9 TOILETS RES-A RES-A EPX PT1 RES-B EPX PT1 EPX PT1 GB-S PT4 1, 2, 3, 4

EE10 SHOWERS RES-A RES-A EPX PT1 RES-B EPX PT1 EPX PT1 GB-S PT4 1, 2, 3, 4

FF MALE DORMITORY UNIT 'FF'
40 BEDS

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX / GB-S PT4

FF1 STORAGE CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

FF2 JANITOR CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

FF3 MULTI-
PURPOSE

CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

FF4 SALLYPORT CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

FF6 STAFF
TOILET

RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX 2

FF7 OFFICER STATION UNIT 'FF' CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

FF9 TOILETS RES-A RES-A EPX PT1 EPX PT1 EPX PT1 RES-B GB-S PT4 1, 2, 3, 4

FF10 SHOWERS RES-A RES-A EPX PT1 EPX PT1 EPX PT1 RES-B GB-S PT4 1, 2, 3, 4

HH CORRIDOR EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-A HDC

HH1 HOLDING EX, EPX PT-3 EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

HH2 HOLDING EX, EPX PT-3 EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

HH3 HOLDING EX, EPX PT-3 EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

HH4 HOLDING EX, EPX PT-3 EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

HH5 HOLDING EX, EPX PT-3 EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

HH6 HOLDING EX, EPX PT-3 EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

HH7 HOLDING EX, EPX PT-3 EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

HH8 HOLDING EX, EPX PT-3 EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

K101 KITCHEN SV-B SV-B EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-B 1, 2

K102 TOILET SV-B SV-B EPX PT1 EPX PT1 EPX PT1 EPX PT1 GB PT4 2

K103 OFFICE SV-B SV-B PT1 PT1 PT2 PT1 ACP-A 2

K104 JAN RES-A RES-A EPX PT1 EPX PT1 EPX PT1 EPX PT1 GB PT4 2

K105 LOCKERS SV-B SV-B EPX PT1 EPX PT1 EPX PT1 EPX PT1 ACP-B 1, 2

L101 LAUNDRY CONC-POL EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EXPC / ACP-A
HDC

SP100 SALLYPORT EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

SP116 S.P. EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

SP132 S.P. EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

SP140 SALLYPORT EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 GB PT4

SPHH9 S.P. EX EPX PT3 EPX PT1 EPX PT1 EPX PT1 EPX PT1 EX

BASIS-OF-DESIGN INTERIOR FINISH LEGEND

SPECIFICATION DESCRIPTION MATERIAL MANUFACTURER PRODUCT - COLOR

064100 ARCHITECTURAL WOODWORK AND CASEWORK

PLAM PLASTIC LAMINATE FORMICA COLOR: TO BE DETERMINED BY ARCHITECT

SSM SOLID SURFACE MATERIAL CORIAN COLOR GROUP 2; COLOR: TO BE DETERMINED BY ARCHITECT

096513 RESILIENT BASE AND ACCESSORIES

RB RUBBER BASE JOHNSONITE 71 STORM CLOUD CG

096516 RESILIENT SHEET FLOORING

SV-A SHEET VINYL - MEDICAL ARMSTRONG MEDINTONE WITH INTEGRAL BASE; COLOR: TO BE DETERMINED BY ARCHITECT

SV-B SHEET  VINYL - KITCHEN OSCODA PROTECT-ALL; HEAT WELDED SEAMS, BASE TO MATCH; COLOR: TO BE DETERMINED BY ARCHITECT

096700 FLUID-APPLIED FLOORING

RES-A RESINOUS FLOORING SHERWIN WILLIAMS RESUFLOR DECO QUARTZ BC23; COLOR: TO BE DETERMINED BY ARCHITECT

RES-B RESINOUS WALLS DUR-A-FLEX WALLHP COLOR: TO BE DETERMINED BY ARCHITECT

096813 TILE CARPETING

C-TILE CARPET TILE MOHAWK SHIFTED FOCUS; COLOR: TO BE DETERMINED BY ARCHITECT

099100 PAINTING

PT1 PAINT - FIELD PPG PPG1002-1 SILVER FEATHER

PT2 PAINT - ACCENT PPG PPG1002-4 GRAY MARBLE

PT3 PAINT - TRIM PPG PPG1038-6 LAVA GRAY

PT4 PAINT - CEILING PPG PPG1001-1 DELICATE WHITE

PT5 PAINT - ACCENT - DORMITORY UNIT AA PPG PPG1121-5 GUACAMOLE

PT6 PAINT - ACCENT - DORMITORY UNIT BB PPG PPG1121-7 GLOBE ARTICHOKE

PT7 PAINT - ACCENT - DORMITORY UNIT CC PPG PPG1157-5 VANITY

PT8 PAINT - ACCENT - DORMITORY UNIT DD PPG PPG1160-7 BLUE TANG

PT9 PAINT - ACCENT - DORMITORY UNIT EE PPG PPG1207-5 LION'S MANE;

PT10 PAINT - ACCENT - DORMITORY UNIT FF PPG PPG1201-5 PUMPKIN PATCH

REVISIONS

DATE DESCRIPTION

10/31/25 *AD-02

*AD-02



F
E
C

FEC

FEB

UP

UP

1. ACCESSORY ITEMS ARE IDENTIFIED BY          ON PLANS.  LETTERS CORRESPOND TO SCHEDULE ABOVE. 

2. ACTUAL DIMENSIONS OF ACCESSORIES MAY VARY.  COORDINATE DIFFERENCES, IF ANY.

3. REFER TO ALL CASEWORK ELEVATIONS FOR ADDITIONAL TOILET ACCESSORY LOCATIONS.

4. PROVIDE MOP AND BROOM HOLDER W/ SHELF          AT ALL CUSTODIAL/JANITORIAL SINKS.  MOUNT AT 5'-0" AFF TO CENTERLINE AND LOCATE ON SIDE 
WALL OF SINK (NOT ON WALL ABOVE FAUCET).

5. PROVIDE ROBE HOOK ON INTERIOR FACE OF ALL TOILET ROOM DOORS WHEREIN ONLY ONE WATER CLOSET IS PROVIDED.  MOUNT AT 3'-11" AFF TO TOP.
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MARK REMARKS PLAN

LEGEND NOTES:

A. HANDING/ORIENTATION MAY VARY.  REFER TO PLANS FOR PROPER 

ORIENTATION.

B. PLUMBING FIXTURE GRAPHICS IN THIS LEGEND ARE REPRESENTATIVE ONLY.  

ACTUAL PLUMBING FIXTURES MAY VARY.

C. COAT/ROBE HOOKS INDICATED ON THE BACK OF TOILET COMPARTMENT 

DOORS ARE PART OF THE TOILET COMPARTMENT ASSEMBLY AND ARE NOT 

CONSIDERED A TOILET ACCESSORY.

REPRESENTED BY TAn

APPLIES TO DRAWINGS A7.1 - A7.nn
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TOILET ASSEMBLIES, SCHEDULE AND ENLARGED PLAN GENERAL NOTES
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TOILET ACCESSORIES SCHEDULE
MARK DESCRIPTION MOUNTING HEIGHT REMARKS

A 36" HORIZONTAL GRAB BAR REFER TO WATER CLOSET ELEVATIONS

B 42" HORIZONTAL GRAB BAR REFER TO WATER CLOSET ELEVATIONS

C 18" VERTICAL GRAB BAR REFER TO WATER CLOSET ELEVATIONS

D TOILET TISSUE DISPENSER REFER TO WATER CLOSET ELEVATIONS

E SANITARY NAPKIN DISPOSAL REFER TO WATER CLOSET ELEVATIONS

F SOAP DISPENSER 3'-4" AFF TO DISPENSING OUTLET

G MIRROR (18" x 36"), OVER LAV AND CONTERTOP 3'-4" AFF TO BOTTOM OF REFLECTIVE SURFACE

3/4" = 1'-0"

WATER CLOSET ELEVATIONS
3/4" = 1'-0"

TRANSFER-TYPE SHOWER ELEVATIONS1/4" = 1'-0"A2.1 A7.1.1

ENLARGED PLAN1

1/4" = 1'-0"A2.3 A7.1.1

ENLARGED PLAN2

1/4" = 1'-0"A2.1 A7.1.1

ENLARGED PLAN3

DETENTION EQUIPMENT SCHEDULE
NO DESCRIPTION MOUNTING HEIGHT DETAIL NOTES

PENAL COMBINATION FIXTURE

D1 DETENTION MIRROR, SINGLE PER DETAIL 1/A7.2.1

D2 DETENTION MIRROR, DOUBLE PER DETAIL 2/A7.2.1

D3 GRAB BAR, ANTI-LIGATURE, 42" REFER TO WATER CLOSET ELEVATIONS 3/A7.2.1

D4 GRAB BAR, ANTI-LIGATURE, 18" REFER TO WATER CLOSET ELEVATIONS 3/A7.2.1 FOR SHOWER LOCATIONS, SEE TRANSFER-TYPE SHOWER
ELEVATIONS

D6 RECESSED TOILET PAPER HOLDER PER DETAIL 6/A7.2.1

D9 DETENTION SS COUNTER, 24" DEPTH <varies> SALVAGED SS COUNTER TOP. INSTALL IN LOCATIONS
SHOWN

D10 DETENTION STOOL, FLOOR-MOUNTED FLOOR MOUNTED 9/A7.2.1

D11 DETENTION SWING STOOL, WALL-MOUNTED PER DETAIL 4/A7.2.1 INCLUDES WALL EMBED PLATE

D16 18"x36" CORNER GRAB BAR ASSEMBLY, ANTI
-LIGATURE

REFER TO SHOWER ELEVATIONS

D17 SAFETY HOOK, SINGLE PER DETAIL 8/A7.2.1

D18 DETENTION TABLE, 6-MAN FLOOR MOUNTED 13/A.7.2.1 SIM EXISTING TABLE. RE-INSTALL IN LOCATION SHOWN.

D19 DETENTION TABLE, 4-MAN FLOOR MOUNTED 13/A.7.2.1

D20 DETENTION TABLE, 4-MAN, ACCESSIBLE FLOOR MOUNTED 14/A.7.2.1

D21 DETENTION BUNK, SINGLE, FLOOR-MOUNTED FLOOR MOUNTED 12/A7.2.1

D22 DETENTION BUNK, DOUBLE, FLOOR-MOUNTED FLOOR MOUNTED 12E/A7.2.1 EXISTING BUNK INSTALL IN NEW LOCATION SHOWN.

D24 L-SHAPED FOLDING SHOWER SEAT 1'-6" TO SEAT SURFACE

1/4" = 1'-0"A7.1.1 A7.1.1

SECTION4

APPLIES TO DRAWINGS A7.1

1 RAISED DIRECT SUPERVISION PLATFORM

2 BUILD RAISED PLATFORM PER DIMENSIONS INDICATED

3 CONCRETE SLAB ON DECK ABOVE SLEEPER STUDS. SEE STRUCTURAL DWGS.

4 CAST IN PLACE CONCRETE STEPS.

5 SECURITY CAULK AT TRANSITION

6 HAND RAIL - FLOOR MOUNTED

7 STALL DOORS PER DIV. 08 - TYP.

8 PROVIDE TOOLED NOSING WITH FOUR 1/4" DEEP GROOVES 3/4" O.C., PARALLEL
WITH TREAD EDGE. TOOL NOSING AT 1/2" RADIUS EDGE AT CAST IN-PLACE
CONCRETE STEPS

9 EXISTING CORNER MULLION TO REMAIN

10 ATTACH JAMB TO EXISTING SECURITY H.M. CORNER FRAME

11 SOLID SURFACE MATERIAL

12 UNDERCOUNTER UTILITY BRACKET; PAINT TO MATCH WALL COLOR

13 EXISTING WINDOW ABOVE

15 6" CMU LOW WALL PER DETAIL ON SHEET A0.2.

16 8" CMU LOW WALL PER DETAIL ON SHEET A0.2.

17 P1 WALL BELOW COUNTER PER DETAIL ON SHEET A0.2

18 5" CHASE WITH SECURE ACCESS PANEL

1/4" = 1'-0"A7.1.1 A7.1.1

ELEVATION7

3/4" = 1'-0"A7.1.1 A7.1.1

SECTION6

1 1/2" = 1'-0"A7.1.1 A7.1.1

DETAIL8

1/4" = 1'-0"A7.1.1 A7.1.1

DETENTION SHOWERS5

DASHED LINE DENOTES TYP. EXTENTS OF 

RES-B WALL FINISH IN SHOWER/TOILET AREAS

3" = 1'-0"A7.1.1 A7.1.1

CONDUIT CHASE SHROUD PLAN DETAIL9

REVISIONS

DATE DESCRIPTION

10/27/25 *AD-01

10/31/25 *AD-02

*AD-01

*AD-01

*AD-01



WA

WA

WA

WA

WA

WA

WA

WA

R
E
F
G

109

108A

111

110

113

139

Z

141A

141

SP140

144

143

Y W

156

147A

160

146

142

143B

145

154

147 149

150

149A
153

152

151

153A

L101

K102

K101

K103

K104

P N

157

159

158

159G

103 101

SP100

102

1
0
5

104

106

107

1
0
7
A

108

A9.1 A9.2

A
9
.1

10' - 0"

EXPOSED

10' - 6"

8' - 8"

10' - 6"

10' - 6"

155

148

6 6

6

7

*AD-02

?

REFLECTED CEILING PLAN LEGEND
APPLIES TO DRAWINGS A9.1.n - A9.1.n

REFER TO M, E & FP DRAWINGS FOR REFLECTED CEILING PLAN SYMBOLS NOT INDICATED BELOW

A101

nn'-nn"

SPACE NUMBER

CEILING HEIGHT, AFF UNO

INTERIOR APPLICATIONS: GYPSUM BOARD CEILING

EXTERIOR APPLICATIONS: GYPSUM SOFFIT BOARD 

OR GYPSUM SHEATHING

2'-0" x 2'-0" LAY-IN ACOUSTICAL CEILING PANELS 

IN SUSPENDED GRID

1 HR RATED HORIZONTAL SHAFT WALL ABOVE ACP CEILING

AP ACCESS PANEL

REFLECTED CEILING PLAN/DETAIL GENERAL NOTES

A. ALL CEILING HEIGHTS SHALL BE 9'-0" AFF UNLESS INDICATED OTHERWISE. SEE FLOOR PLANS FOR 
FINISH FLOOR ELEVATION CHANGES. PARTS A & B =  304.00, WHILE PART C = 306.00, TYPICALLY. 

B. DRAWINGS INDICATE GRID LAYOUT DIAGRAMMATICALLY.  REFER TO SPECIFICATIONS FOR SPECIFIC 
GRID LAYOUT CRITERIA AT PERIMETER CONDITIONS THAT MAY DIFFER FROM GRID LAYOUT 
INDICATED ON DRAWINGS.

C. CENTER CEILING MOUNTED ITEMS WITHIN CEILING PANELS, UNLESS INDICATED OTHERWISE.

D. IF ADDITIONAL SPRINKLER HEADS ARE REQUIRED TO SATISFY CODE OR COVERAGE DENSITIES 
(OTHER THAN THOSE THAT MAY BE INDICATED), PROVIDE ADDITIONAL SPRINKLER HEADS AT NO 
ADDITIONAL COST AND OBTAIN APPROVAL OF ARCHITECT FOR LOCATION OF SUCH HEADS, IF ANY.

1'-0" x 1'-0" ACT ON 3/4" FRT PLYWOOD ON CFSF-S 

SUSPENDED FRAMING

INTERIOR WALL/PARTITION TO CAP ABOVE OR 

TERMINATES ADJACENT TO A RATED HORIZONTAL 

ASSEMBLY

WITH OPENING

INTERIOR WALL/PARTITION TO UNDERSIDE OF DECK

WITH OPENING

EXTERIOR WALL

WITH OPENING

INTERIOR WALL/PARTITION 4" MIN ABOVE HIGHEST 

ADJACENT CEILING.  IF NECESSARY TO ACHIEVE RESULTS 

DESIRED, EXTEND WALL HEIGHT SO WALL BRACING IS 

NOT EXPOSED TO VIEW IN FINISHED SPACESWITH OPENING

INTERIOR WALL/PARTITION TO UNDERSIDE OF CEILING

EXISTING TO REMAIN, VERIFY VERTICAL EXTENTS WHERE 

THE HEIGHT IMPACTS THE WORK

SECURITY GYPSUM BOARD CEILING BY DIVISION 

09 GYPSUM BOARD SECURITY ASSEMBLIES

EXPOSED, OPEN TO ABOVE 

SECURITY CEMENT PLASTER
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1/8" = 1'-0"A4.1.1 A9.3

FIRST FLOOR REFLECTED CEILING PLAN - AREA C1

APPLIES TO DRAWINGS A9.1.1 - A9.1.n

1 CFSF-S

2 5/8" GYP BD, TERMINATE 4" ABV FIN CLG

3 FIN CLG: FINISH AND/OR HEIGHT AFF VARIES

4 EXTEND GB FULL HEIGHT, UNLESS INDICATED OTHERWISE

5 PATCH EXISTING CEILING AT LIGHT FIXTURE

6 FINISH FLOOR ELEVATION AT THIS AREA IS AT 306.00. (2'-0" HIGHER THAN BOTTOM OF RAMP).
SEE ALSO A2 SERIES

7 GYP BD BULKHEAD, PARTITION TYPE P2.  EXTEND TO STRUCTURE ABOVE

REVISIONS

DATE DESCRIPTION
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COLD WATER (CW)

FLOOR SINK W/HALF GRATEFS

FS

FD

FLOOR SINK - OPEN

SUPPLY DUCT CONNECTION

EXHAUST DUCT CONNECTION

GAS

FLOOR DRAIN

WASTE (W)

HOT WATER (HW)

MECHANICAL SYMBOLS

MECHANICAL NOTES

DISHMACHINE SHALL BE FURNISHED BY FOOD
SERVICE EQUIPMENT CONTRACTOR WITH VENT
COWLS AND STAINLESS STEEL DUCTS TO CEILING,
READY FOR FINAL CONNECTIONS BY H.V.A.C.
CONTRACTOR.

PLUMBING NOTES

PLUMBING TRIM SUCH AS FAUCETS AND SINK WASTES SHALL BE
FURNISHED WITH EQUIPMENT BY FOOD SERVICE EQUIPMENT
CONTRACTOR. PLUMBER TO PROVIDE SERVICE, STOP VALVES,
P-TRAPS, ETC., AND MAKE FINAL CONNECTIONS.
COLD STORAGE ASSEMBLY:  EVAP. COIL DRAINLINES SHALL BE
PROVIDED AND INSTALLED BY FOOD SERVICE EQUIPMENT
CONTRACTOR.
BOOSTER HEATER SHALL BE FURNISHED BY FOOD SERVICE
EQUIPMENT CONTRACTOR WITH/PRESS. REDUCING VALVE
TEMP/PRESSURE GAUGE AND SHOCK ABSORBER LOOSE FOR FINAL
CONNECTION BY PLUMBER.
DISPOSERS SHALL BE FURNISHED BY FOOD SERVICE EQUIPMENT
CONTRACTOR WITH FLOW CONTROL VALVE, SOLENOID, AND
VACUUM BREAKER.  PLUMBER TO PROVIDE INTERCONNECTING
PIPING AND MAKE FINAL CONNECTIONS.

PLUMBING ROUGHING IN NOTES

THIS PLAN IS INTENDED TO SHOW UTILITY REQUIREMENTS AND
APPROXIMATE ROUGHING-IN LOCATIONS ONLY.  DO NOT USE FOR
ACTUAL ROUGHING-IN.  FOR FINAL ROUGH-IN LOCATIONS SEE
DIMENSIONED PLANS PROVIDED BY FOOD SERVICE EQUIPMENT
CONTRACTOR.
WHERE EXPOSED PIPES AND CONDUITS ARE NECESSARY, THEY
SHOULD BE MOUNTED 1 TO 2 INCHES OFF THE WALL AND 6 INCHES
OFF THE FLOOR TO ALLOW FOR CLEANING.
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KEYNOTES

APPLIES TO THIS DRAWING

1 CAP AND SEAL EXHAUST DUCTWORK.

2 16x4 DUCT DOWN TO DISHWASHER COWLS WITH BALANCING

DAMPER. SLOPE ALL DUCTWORK SO WATER DRAINS BACK TO

DISHWASHER COWLS. BALANCE BRANCHES TO 200 CFM AT

DISHWASHER INLET AND 400 CFM AT DISCHARGE.  ALL DISHWASHER

DUCTWORK SHALL BE ALUMINUM. REFER TO SECTION 233113 FOR

ADDITIONAL DETAILS.

3 8ø DRYER VENT FROM DRYER CONNECTION THRU SIDEWALL.

PROVIDE SIDEWALL VENT TERMINATION.

4 PROVIDE MOTORIZED INTAKE DAMPER IN VERTICAL BETWEEN

INTAKE VENTILATOR ON ROOF AND THE DUCTWORK TAPS.

5 BALANCE SUPPLY TO 110 CFM.

6 EXTEND CHW OR HHW PIPING TO UNIT, MATCH EXISTING PIPE SIZE.

1/8" = 1'-0"

FLOOR PLAN - PART C - DUCTWORK

1/4" = 1'-0"M2.3.1 M2.3.1

CRAC UNIT - ENLARGED PLAN1
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KEYNOTES

APPLIES TO THIS DRAWING

1 ROUTE CONDENSATE DRAIN DOWN WALL AND TERMINATE ABOVE

FLOOD LEVEL OF UTILTIY SINK.
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1/8" = 1'-0"

FIRST FLOOR PLAN - LIGHTING - PART C

KEYNOTES
APPLIES TO THIS DRAWING

1 U.N.O. PROVIDE FIXTURES AS INDICATED & RECONNECT TO
EXISTING UNSWITCHED BRANCH CIRCUIT. EXTEND EXISTING
CIRCUITING AS REQUIRED UTILIZING (2) #12, (1) #12 E.G. IN 3/4"C.

2 U.N.O. PROVIDE FIXTURES & SWITCHING AS INDICATED &
RECONNECT TO EXISTING BRANCH CIRCUIT HOMERUN. EXTEND
EXISTING CIRCUITING AS REQUIRED UTILIZING (2) #12, (1) #12 E.G. IN
3/4"C.

GENERAL NOTES

A. WITHIN DAYROOMS, FIXTURES INDICATED AS EMERGENCY AND NOT NIGHT 
LIGHT (NL) SHALL BE RELAY CONTROLLED VIA THE EXISTING RELAY 
CIRCUIT(S). PROVIDE UL924 DEVICE FOR EACH DAYROOM, LOCATED IN 
MEZZANINE ADJACENT TO DAYROOM. EXTEND EXISTING CIRCUITRY AS 
REQUIRED UTILIZING (2) #12, (1) #12 E.G. IN 3/4"C.

B. FIXTURES INDICATED AS NIGHT LIGHT (NL) SHALL BE ON 24/7, NOT 
SWITCHED. MODIFY EXISTING CIRCUITRY AS REQUIRED UTILIZING (2) #12, 
(1) #12 E.G. IN 3/4"C.

C. FIXTURES INDICATED AS EMERGENCY, NOT WITHIN DAYROOMS, SHALL BE 
PROVIDED WITH A UL924 DEVICE (MINIMUM ONE DEVICE PER SWITCHING 
ZONE). IN ADDITION TO UNSWITCHED EMERGENCY CIRCUIT INDICATED, 
PROVIDE SWITCHED NORMAL CIRCUIT TO UL924 DEVICE FROM ADJACENT 
NORMAL FIXTURES IN EACH SPACE.
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1/8" = 1'-0"

FIRST FLOOR PLAN - POWER - PART C

KITCHEN & LAUNDRY EQUIPMENT SCHEDULE
ITEM # DESRIPT VOLTAGE # OF POLES LOAD PANEL CKT # WIRE

1-a COOLER LTG 120 V 1 0 VA LK 20 (2) #12, (1) #12 E.G IN 3/4"C

1-b COOLER EVAP COIL 208 V 2 100 VA LK 21,23 (2) #12, (1) #12 E.G IN 3/4"C

1-c COOLER CONDENSING UNIT 208 V 3 2190 VA LK 22,24,26 (3) #12, (1) #12 E.G IN 3/4"C

3 DISPOSER 208 V 3 1830 VA LK 12,14,16 (2) #12, (1) #12 E.G IN 3/4"C

16-a DISHWASHER 480 V 3 42982 VA HK 4,6,8 (3) #4, (1) #8 E.G IN 1 1/4"C

21 COMBI OVEN 120 V 1 192 VA LK 2 (2) #12, (1) #12 E.G IN 3/4"C

21-A COMBI OVEN 480 V 3 37395 VA HK 7,9,11 (3) #4, (1) #10 E.G IN 1"C

22-1 MOBILE HEATED CABINET 120 V 1 2004 VA LK 4 (2) #10, (1) #10 E.G IN 3/4"C

22-2 MOBILE HEATED CABINET 120 V 1 2004 VA LK 6 (2) #10, (1) #10 E.G IN 3/4"C

23 REACH-IN CABINET 120 V 1 900 VA LK 7 (2) #12, (1) #12 E.G IN 3/4"C

25 ICE MAKER 208 V 2 2288 VA LK 8,10 (2) #12, (1) #12 E.G IN 3/4"C

26 MOBILE COLD UNIT 120 V 1 696 VA LK 9 (2) #12, (1) #12 E.G IN 3/4"C

27 HOT FOOD SERVICE COUNTER 208 V 2 5990 VA LK 11,13 (3) #8, (1) #10 E.G IN 1 1/4"C

32-1 DRYER 480 V 3 5817 VA HK 19,21,23 (3) #12, (1) #12 E.G IN 3/4"C

32-2 DRYER 480 V 3 5817 VA HK 16,18,20 (3) #12, (1) #12 E.G IN 3/4"C

33-1 WASHER 480 V 3 3000 VA HK 10,12,14 (3) #12, (1) #12 E.G IN 3/4"C

33-2 WASHER 480 V 3 3000 VA HK 13,15,17 (3) #12, (1) #12 E.G IN 3/4"C

DIV 23 ELECTRICAL CONNECTION SCHEDULE E2.1.6

TAG VOLTAGE
#

POLES LOAD PANEL CCT# WIRE DISCONNECTING MEANS REMARKS

ACCU_2 480 V 3 1.3 kVA H 8,10,12 (3) #12, (1) #12 E.G. IN 3/4"C 30A/NF DISCONNECT REPLACE EX BREAKER WITH 15A/3P

CRU-1 480 V 3 24.4 kVA H 14,16,18 (3) #8, (1) #10 E.G. IN 1"C 60A/NF DISCONNECT REPLACE EX BREAKER WITH 40A/3P

D-IV-1 120 V 1 0.0 kVA LK 1 (2) #12, (1) #12 E.G. IN 3/4"C N/A

D-SEF-9 120 V 1 0.0 kVA LK 1 (2) #12, (1) #12 E.G. IN 3/4"C N/A

EF-14 120 V 1 0.3 kVA LK 3 (2) #12, (1) #12 E.G. IN 3/4"C MOTOR RATED SWITCH

FSD-2 120 V 1 0.1 kVA LK 1 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-3 120 V 1 0.1 kVA LK 1 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-4 120 V 1 0.1 kVA LK 27 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-5 120 V 1 0.1 kVA LK 27 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-6 120 V 1 0.1 kVA LK 1 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-7 120 V 1 0.1 kVA LK 1 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-8 120 V 1 0.1 kVA LK 1 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-12 120 V 1 0.1 kVA LK 27 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-13 120 V 1 0.1 kVA LK 27 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-15 120 V 1 0.1 kVA LK 27 (2) #12, (1) #12 E.G. IN 3/4"C N/A

FSD-16 120 V 1 0.1 kVA LK 27 (2) #12, (1) #12 E.G. IN 3/4"C N/A

KEYNOTES
APPLIES TO THIS DRAWING

1 PROVIDE (4) 20A/1P BREAKERS IN EXISTING SQUARE D NQ
PANELBOARD.

GENERAL NOTES:
A. REFER TO FS SERIES DRAWINGS FOR ADDITIONAL INFORMATION 

INCLUDING MAKE/MODEL, PLUG/CONNECTION TYPES, ETC.

B. PROVIDE GFCI PROTECTION VIA BREAKER OR RECEPTACLE FOR ALL 
120 AND 208V EQUIPMENT.
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