

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 6</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0002</div>		3. EFFECTIVE DATE <div style="text-align: center;">04-Aug-2023</div>		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY <div style="text-align: center;">USACE - SAVANNAH DISTRICT 100 W. OGLETHORPE AVE SAVANNAH GA 31401</div>		CODE <div style="text-align: center;">W912HN</div>		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center;">See Item 6</div>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912HN23B3001	
				X		9B. DATED (SEE ITEM 11) 14-Jul-2023	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to: 1. Extend the bid due date to 28 Aug 2023 at 11:00 AM. 2. Correct the period of performance to 730 days after notice to proceed. 3. Provide updated technical specifications and drawings. There are no other changes to the terms and conditions of this IFB. ///////////////////////////////////Last Item////////////////////////////////////							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 04-Aug-2023	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SECTION 00 00 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

SUMMARY OF CHANGES

SECTION 00 00 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

The following have been added by full text:

AMEND 0002**A. CONTRACT CHANGES:**

Extend the bid due date to 28 Aug 2023 at 11:00 AM. Deadline for the submission of ProjNet inquiries remains 10 calendar days prior to the date established in the IFB for the receipt of bids.

Correct the period of performance to 730 days after notice to proceed.

Bid schedule in Division 01 Specs is inaccurate. Please disregard. It will be removed in an upcoming amendment.

B. TECHNICAL SPECIFICATION CHANGES: The revised Sections listed below (revised by Amendment No. 0002) are hereby added to and made a part of the solicitation. Revised or added information is underlined and deleted information is struck out. Revisions can be located in the appropriate volume of specifications by searching for an asterisk and amendment number (i.e., *2). The replaced and added Sections listed below (replaced and added by Amendment No. 0002) are hereby added to and made a part of the solicitation; such Sections are replaced in their entirety and changes are neither underlined nor struck out. Deleted Sections are also indicated below.

Revised Sections

08 14 00

Added SectionsReplaced SectionsDeleted Sections**C. CONTRACT DRAWINGS – File No. _____:**

Sheets GI003 with Revision 1 dated 04 August 2023 in volume 1 is hereby added to and made a part of the Contract Drawings.

Sheets GI003 with Revision 1 dated 04 August 2023 in volume 2 is hereby added to and made a part of the Contract Drawings.

Sheets A-103 and A-801 for Building 1 with Revision 1 in Volume 2 dated 04 August 2023 in volume 2 are hereby added to and made a part of the Contract Drawings.

Sheets SF502, A-101, A-501, A-503 and A-601 for Building 1 with Revision 1 in Volume 2 dated 04 August 2023 in volume 2 are hereby added to and made a part of the Contract Drawings.

Sheets SF502, A-501 and A-601 for Building 3 with Revision 1 in Volume 2 dated 04 August 2023 in volume 2 are hereby added to and made a part of the Contract Drawings.

Sheets SF501, A-102, and A-201 for Building 5 with Revision 1 in Volume 2 dated 04 August 2023 in volume 2 are hereby added to and made a part of the Contract Drawings.

Sheets GI003 with Revision 1 dated 04 August 2023 in volume 3 is hereby added to and made a part of the Contract Drawings.

Sheets CS531 in volume 3 is hereby added to and made a part of the Contract Drawings.

Sheets GI003 with Revision 1 dated 04 August 2023 in volume 4 is hereby added to and made a part of the Contract Drawings.

D. OTHER:

AutoCAD files for earthwork are to be requested by the bidder via ProjNET. Bidder to provide their company name and valid email address for USACE to send .dwg and .mms files via DOD SAFE. These drawings are for informational purposes only and not incorporated in the solicitation.

SECTION 00 10 00 - SOLICITATION, CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE

The required response date/time has changed from 14-Aug-2023 11:00 AM to 28-Aug-2023 11:00 AM.

The contractor period of performance end date has increased by 190 days from 540 days to 730 days.

SECTION 00 70 00 - CONDITIONS OF THE CONTRACT

The following have been modified:

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within **10** calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than **730 calendar days**. The time stated for completion shall include final cleanup of the

premises.

(End of clause)

SECTION 00 73 00 - SUPPLEMENTARY CONDITIONS

The following Delivery Schedule item for CLIN 0001 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
540 dys. ANP	1	N/A FOB: Destination	

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
730 dys. ANP	1	N/A FOB: Destination	

The following Delivery Schedule item for CLIN 0002 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
540 dys. ANP	1	N/A FOB: Destination	

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
730 dys. ANP	1	N/A FOB: Destination	

The following Delivery Schedule item for CLIN 0003 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
540 dys. ANP	1	N/A FOB: Destination	

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
730 dys. ANP	1	N/A FOB: Destination	

The following Delivery Schedule item for CLIN 0004 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
540 dys. ANP	1	N/A FOB: Destination	

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
730 dys. ANP	1	N/A FOB: Destination	

The following Delivery Schedule item for CLIN 0005 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
540 dys. ANP	1	N/A FOB: Destination	

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
730 dys. ANP	1	N/A FOB: Destination	

The following Delivery Schedule item for CLIN 0006 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
540 dys. ANP	1	N/A FOB: Destination	

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
730 dys. ANP	1	N/A FOB: Destination	

The following Delivery Schedule item for CLIN 0007 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
540 dys. ANP	1	N/A FOB: Destination	

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
730 dys. ANP	1	N/A FOB: Destination	

The following Delivery Schedule item for CLIN 0008 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
540 dys. ANP	1	N/A FOB: Destination	

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
730 dys. ANP	1	N/A FOB: Destination	

(End of Summary of Changes)