ADDENDUM NO. 4 **DATE: 10/22/2026**

TO: **ALL BIDDERS**
FROM: **JKF ARCHITECTURE**
RE: **Beaufort County Community College**
New Skills Building
SCO ID# 24-28654-01A
Project No. 2024-17

The following corrections, clarifications, or supplemental information to be incorporated into the Contractor(s) bid to perform the Work:

CHANGES TO DRAWINGS:

1. Drawing E0.0 dated 8-15-2026; Change Note #24-ELECTRIC UTILITY, in its entirety to read as follows:
    - THE CITY OF WASHINGTON IS THE LOCAL UTILITY.
    - THE ELECTRICAL CONTRACTOR SHALL FIELD COORDINATE WITH ARCHITECT, ENGINEER AND UTILTIY PRIOR TO ROUGH-IN FOR ANY INSTALLATION REQUIRED BY THE LOCAL UTILITY.
    - E.C. SHALL CARRY AN ALLOWANCE OF $40,000 TO COVER THE COST OF PRIMARY UTILITY REWORK IN THEIR BU THE CITY OF WASHINGTON IS THE LOCAL UTILITY.
    - THE ELECTRICAL CONTRACTOR SHALL FIELD COORDINATE WITH ARCHITECT, ENGINEER AND UTILTIY PRIOR TO ROUGH-IN FOR ANY INSTALLATION REQUIRED BY THE LOCAL UTILITY.
    - E.C. SHALL CARRY AN ALLOWANCE OF $40,000 TO COVER THE COST OF PRIMARY UTILITY REWORK IN THEIR BID.
    - THE CITY OF WASHINGTON CONTACT IS RUSSELL SEYMOUR (RSEYMOUR@WASHINGTONNC.GOV, 252-402-9448)

CLARIFICATIONS:

1. None.

CHANGES TO SPECIFICATIONS

1. Specification Section 042000 dated 8-15-2026; Add Paragraph 2.6.8.e "Palmetto Brick" to the list of manufacturer's.
2. Specification Section 042000 dated 8-15-2026; Add Paragraph 2.6.8 change to "Color and Texture: Provide full range of colors (light gray, beige range) to match the existing Campus brick as selected by the Architect."

END OF ADDENDUM NO. 4 (TOTAL NUMBER OF PAGES = 1)

Attachments:

1. As noted.

xc:

- All Bidders
- Laura Kelly, BCCC
- Steve Janowski, PE, Kenneth Fuss, PE, Jim Delpapa, PE, Matthew Briley, PE

file: a:\projects-2024\2024-17\111-004.docx